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SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS
B.1 GENERAL

The One Acquisition Solution for Integrated Services (OASIS)+ Multi-Agency Contract (MAC) is a
Government-wide, multiple award, Indefinite Delivery, Indefinite Quantity (IDIQ) acquisition
program for services. The program is designed to address agencies’ need for a full range of
service requirements that integrate multiple service disciplines and ancillary services/products
with the flexibility for commercial and non-commercial requirements, all contract types and pricing
determined at the task order level to achieve a total solution. New services may be added to this
contract throughout the life of the program and procedures are found in Section H.18. The
Contractor shall provide all management, supervision, labor, facilities and materials necessary to
perform each requirement solicited through the contract on a task order basis.

Hereafter, the family of OASIS+ services contracts will also be referred to as the “Master
Contract(s).” The OASIS+ family of contract programs includes the following contract vehicles:

Unrestricted (UR) Contract

100 percent Small Business (SB) Set-aside Contract

100 percent Women-Owned Small Business (WOSB) Set-aside Contract

100 percent 8(a) SB Set-aside Contract

100 percent Service Disabled Veteran Owned Small Business (SDVOSB) Set-aside
Contract

6. 100 percent Historically Underutilized Business Zone (HUBZone) SB Set-aside Contract

arON=

Each individual Master Contract contains shared terms and conditions and specific terms and
conditions unique to the Contractor’s socioeconomic status (e.g., 8(a) and Small Business) and
Domains. The term “Domain” is defined in Section C.2. Task orders issued under the OASIS+
program Master Contracts may hereafter be referred to as “Orders.”

The OASIS+ UR Master Contract will include eight Domains when initially launched. The
Enterprise Solutions Domain is only included in the UR Contract, and therefore not available for
use within the OASIS+ SB set-aside Master Contracts. In accordance with Section H.18,
Adjustment of Scope Under the OASIS+ Master Contract, additional Domains may be added
during the life of the contract. Additionally, during the life of the OASIS+ program, the scope of
Domains may be adjusted or removed from the contract program entirely, as determined
appropriate by the Government.

B.2 AUTHORITY

The Administrator of the U.S. General Services Administration (GSA) is specifically authorized to
purchase supplies and non-personal services, or in the case of OASIS+, establish government-
wide contracts to allow the purchase of supplies and non-personal services, on behalf of other
agencies under the Federal Property and Administrative Services Act (40 U.S.C. 501). In
accordance with Federal Acquisition Regulation (FAR) 17.502-2(b), the Economy Act does not
apply to task orders awarded under OASIS+ under the authority of 40 U.S.C. 501.

The Master Contract is available for use by executive agencies and other entities as listed in GSA
Order Open Government Partnership (OGP) 4800.2I, Eligibility to Use GSA Sources of Supply
and Services; and any future versions of that directive (e.g., OGP 4800.2J, OGP 4800.2K). The
GSA Order is publicly available and accessible for review on GSA’s website
https://www.gsa.gov/directives-library.
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B.3 TOTAL SOLUTION

The Master Contract is designed to be a total solution vehicle for services, allowing commercial
and non-commercial solutions at the task order level. Total solution is defined as any combination
of direct supplies and services, as well as ancillary supplies and services, that are integral and
necessary to the service-based requirements within the scope of the Master Contract and task
order award.

For example, a total solution may include any combination of contract types and labor associated
with Contiguous United States (CONUS) labor, Outside CONUS (OCONUS) labor, specialized
labor, construction wage rate requirements, professional labor, service contract labor standards,
covered labor, and other costs such as subcontracts, travel, supplies, materials, equipment,
special test equipment, and special tooling.

At the task order level, the Contractor should propose and identify the type of labor and other
costs separately in its cost/price proposal and the Ordering Contracting Officer (OCO) should,
when appropriate, identify the type of labor and other costs by a separate Contract Line ltem
Number (CLIN) in the task order award.

B.4 MINIMUM CONTRACT GUARANTEE AND MAXIMUM CONTRACT CEILING

(@) Minimum Guarantee. The minimum guaranteed award amount for this IDIQ contract is
$2,500.00 per contract for the full term of the Master Contract. The exercise of the option period
does not re-establish a minimum guaranteed award amount.

(b) The Government has no obligation to issue task orders to the Contractor beyond the
amount specified in paragraph (a) of this section. Should the contract expire, be canceled, or be
unilaterally terminated for convenience by the Government without the Contractor receiving the
minimum guaranteed award amount, the Contractor may present a claim to the Contracting
Officer for an amount not to exceed the minimum guaranteed award amount. The minimum
guaranteed award amount is not applicable if the contract is terminated for default, is unilaterally
canceled at the request of the Contractor, off-ramped due to Contractor non-compliance,
novation, or duplicate contract, or as otherwise determined by the Contracting Officer.
Additionally, in compliance with Section G.3.1.2, the Contractor must provide demonstrated
evidence of submission for all responsive unsuccessful offers submitted under the

Master Contract (e.g., record of response correspondence). The entitlement is waived if no claim
is submitted to the Contracting Officer within one year of Master Contract termination or
expiration.

(c) Maximum Ceiling. As authorized by CD-2023-01, there is no maximum dollar ceiling for the
Master Contract or for each individual task order. An unlimited number of task orders, at any
dollar value, may be placed for the term of OASIS+, including the option, if exercised. OCOs wiill
follow applicable regulatory and agency requirements to establish maximum dollar ceilings at the
task order level.

B.5 PERFORMANCE-BASED REFERENCE

Pursuant to FAR 37.102(a)(2), OASIS+ task orders allow for performance-based acquisition
methods to the maximum extent practicable using the following order of precedence:

1. AFirm-Fixed Price Performance-Based Task Order

2. A Performance-Based Task Order that is not Firm-Fixed Price
3. A Task Order that is not Performance-Based
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B.6 TASK ORDER CONTRACT TYPES

FAR part 16 identifies types of contracts and agreements. For OASIS+ task orders, allowable
contract types include:

FAR subpart 16.2 Fixed-Price Contracts

FAR subpart 16.3 Cost-Reimbursement Contracts
FAR subpart 16.4 Incentive Contracts

FAR 16.601 Time-and-Materials Contracts

FAR 16.602 Labor-Hour Contracts

Task orders may also incorporate FAR subpart 17.1, Multiyear Contracting and FAR subpart
17.2, Options. OASIS+ supports both commercial and non-commercial requirements. OASIS+
does not allow agreements identified in FAR subpart 16.7.

These contract types can be used individually or in combination within a single task order
comprising multiple CLINs.

For cost-reimbursement type task orders, the accounting system requirements at
Section G.3.1.9.1 will apply.

B.7 TASK ORDER PRICING (ALL ORDER TYPES)

OASIS+ UR provides all Federal agencies the flexibility to determine fair and reasonable pricing
tailored to the ordering agency’s requirement dependent upon level of competition, risk,
uncertainties, complexity, urgency, and contract type. The OCO has the authority and
responsibility for the determination of cost or price reasonableness for their agency’s task order
requirements. Adequate price competition at the task order level, in response to an individual
requirement, establishes the most accurate, fair, and reasonable pricing for that requirement. The
OCO must identify the applicable contract type for all CLINs in each OASIS+ UR task order.

See Section B.8.6 for Ceiling Rates for time-and-materials (T&M) and labor-hour (LH) Task
Orders.

B.8 LABOR CATEGORIES

The Master Contract provides the flexibility to utilize labor categories for CONUS, OCONUS,
specialized labor, construction wage rate requirements, professional services, service contract
labor standards, or any combination thereof, at the task order level. The OCO is the authority in
establishing what kind of labor is appropriate for each task order requirement.

OCOs have the following flexibilities regarding labor categories that may be utilized:

1. OASIS+ standardized labor categories; or

2. Contractor proposed custom or specialized labor categories that are non-standard; or

3. OCO-directed non-standard custom or specialized labor categories that are
customized to the requirement.

B.8.1 CONUS Standardized Labor Categories

CONUS labor is defined as in-scope labor being performed in the 48 contiguous states plus the
District of Columbia.

The Master Contract provides for standardized labor categories in CONUS for utilization at the
task order level. CONUS standardized labor is defined as all labor for which the expertise
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required or duties performed are within the scope of the Master Contract and task order in
accordance with labor categories set forth in Attachment J-1, OASIS+ Labor Categories and
Bureau of Labor Statistics Standard Occupational Classifications.

CONUS standardized labor categories correspond to the Office of Management and Budget's
(OMB) Standard Occupational Classification (SOC) for which the Bureau of Labor Statistics (BLS)
maintains compensation data at www.bls.gov. CONUS standardized labor categories are
individual labor categories that are mapped to a single SOC and functional description.

The Contractor may propose CONUS standardized labor when proposing a total solution;
however, the OCO will determine whether circumstances merit the use of CONUS standardized
labor. CONUS standardized labor categories are encouraged but not mandatory for use at the
task order level. The OCO should indicate in the task order solicitation whether or not Contractors
shall submit labor pricing using the Master Contract's CONUS standardized labor categories in
their task order proposals. If non-standardized labor categories are used at the task order level,
the Contractor is required to map awarded labor categories to the standardized labor categories
when reporting in accordance with Section G.3.2.4 and the seniority levels in Attachment J-1 (e.g.
Junior, Journeyman, Senior, Subject Matter Expert (SME)).

The Contractor shall be proficient in the use of the BLS SOC system and CONUS standardized
labor categories identified in Attachment J-1, in support of submitting cost/price proposals under
task order solicitations that require CONUS standardized labor category submissions.

B.8.2 OCONUS Labor

OCONUS is defined as in-scope labor being performed outside the 48 contiguous states plus the
District of Columbia. OCONUS labor is defined as all labor for which the expertise required or
duties performed are within the scope of the Master Contract and task order. The Contractor may
propose OCONUS labor when proposing a total solution; however, the OCO will determine
whether circumstances merit the use of OCONUS labor. If non-standardized labor categories are
used at the task order level, the Contractor is required to map awarded labor categories to the
standardized labor categories when reporting in accordance with Section G.3.2.4 and the
seniority levels in Attachment J-1 (e.g. Junior, Journeyman, Senior, Subject Matter Expert
(SME)).

The U.S. Department of State’s Bureau of Administration, Office of Allowances, publishes
quarterly report indexes of living costs abroad, per-diem rate maximums, quarter’s allowances,
hardship differentials, and danger pay allowances. The Department of State Standardized
Regulations (DSSR) is the controlling regulation for allowances and benefits available to all U.S.
Government civilians assigned to foreign areas. Contractor civilians assigned to foreign areas
may receive the allowances and benefits in the DSSR, but they shall not receive allowances and
benefits in excess of those identified in the DSSR.

For OCONUS task orders where costs are not specifically addressed in the DSSR, the
Government will reimburse the Contractor for all reasonable, allowable, and allocable costs in
accordance with FAR part 31, Contract Cost Principles and Procedures, and other applicable
regulatory supplements.

B.8.3 Custom or Specialized Labor
Custom or specialized labor is defined as any labor for which the expertise required or duties

performed are within the scope of the Master Contract and task order, but are not identified by the
standardized labor categories.
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When CONUS standardized labor categories are not mandatory or not able to be mapped directly
by the Contractor, the Contractor may propose specialized labor when proposing a total solution;
however, the OCO will determine whether circumstances merit the use of specialized labor.

B.8.4 Construction Wage Rate Requirements

When labor for construction, alteration and repair are within the scope of the Master Contract and
task order, construction wage rate requirements shall be implemented in accordance with FAR
subpart 22.4 and other regulatory supplements, as applicable. The OCO shall identify such work
in the task order solicitation and make a determination as to whether wage determinations are to
be applied.

The Department of Labor (DOL) is responsible for issuing wage determinations reflecting
prevailing wages, including fringe benefits. Determinations are issued for different types of
construction, such as building, heavy, highway, and residential (referred to as rate schedules),
and apply only to the types of construction designated in the determination.

The Master Contract includes a list of clauses and/or provisions at Section 1.1.2 that flow down to
the task order level when construction, alteration, and repairs are within the scope of the task
order. The OCO shall incorporate any additional appropriate clauses and provisions in each task
order solicitation and subsequent award when construction, alteration, and repairs are within the
scope of the Master Contract and task order requirement. When applicable, the OCO shall
incorporate wage determinations subject to construction wage rate requirements in the task order
award.

B.8.5 Service Contract Labor Standards

When Service Contract Labor Standards (SCLS) are within the scope of the Master Contract and
task order, wage rate requirements shall be implemented in accordance with FAR subpart 22.10
and other applicable regulatory supplements. The OCO shall identify such work in the task order
solicitation and make a determination as to whether wage determinations are to be applied.

The DOL is responsible for issuing wage determinations reflecting prevailing wages, including
fringe benefits. Contractors performing on task orders, where service contract labor standards
apply, shall pay their employees at least the wages and fringe benefits found by the DOL to
prevail in the locality of the work being performed, the Fair Standards Labor Act, and/or any
applicable collective bargaining agreement.

The Master Contract includes a list of clauses and/or provisions at Section 1.1.2 that flow down to
SCLS-applicable task orders. The OCO shall incorporate any additional appropriate clauses and
provisions in each task order solicitation and subsequent award when service contract labor
standards apply. When applicable, the OCO shall incorporate wage determinations subject to
wage rate requirements in the task order award.

B.8.6 Requirements For Labor Under Time & Material and Labor Hour Task Orders

When preparing solicitations for commercial or non-commercial T&M and/or LH type task orders,
the OCO shall incorporate one of the following provisions in the task order solicitation.

a. FAR 52.216-29 Time-and-Materials/Labor-Hour Proposal Requirements—Non-
Commercial Item Acquisition with Adequate Price Competition. For Department of
Defense (DoD) requirements, when selecting FAR 52.216-29, the OCO shall also
select Defense Federal Acquisition Regulation Supplement (DFARS) 252.216-7002,
Alternate A Time-and-Materials/Labor-Hour Proposal Requirements — Non-
Commercial Iltem Acquisition with Adequate Price Competition
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b. FAR 52.216-30 Time-and-Materials/Labor-Hour Proposal Requirements—Non-
Commercial Item Acquisition without Adequate Price Competition

c. FAR 52.216-31 Time-and-Materials/Labor-Hour Proposal Requirements— Commercial
Item Acquisition

T&M and LH task orders require labor categories and their associated rates to be identified in the
task order award document. T&M and LH task orders with subcontracts that do not specify a
labor category in the task order shall be proposed and awarded as Materials in accordance with
FAR 52.232-7, Payments under Time-and-Materials and Labor-Hour Contracts.

When the provision FAR 52.216-30, Time-and-Materials/Labor-Hour Proposal Requirements--Non
Commercial Iltem Acquisitions Without Adequate Price Competition is selected; or FAR 52.216-
31, Time-and-Materials/Labor-Hour Proposal Requirements--Commercial ltem Acquisition is
selected, and there is an exception to fair opportunity, the OASIS+ UR IDIQ establishes
maximum allowable labor rates in the form of fully burdened ceiling rates for certain non-custom,
CONUS, T&M/LH labor for both Government and Contractor Sites. Based on the specific task
order requirements, the OCO is authorized to exceed the OASIS+ UR ceiling rates for those labor
categories that include Secret/Top Secret/Sensitive Compartmented Information (SCI) labor
and/or OCONUS locations, if necessary.

The ceiling rates do not apply when the provision FAR 52.216-29 Time-and-Materials/Labor-Hour
Proposal Requirements— Non-Commercial ltem Acquisition With Adequate Price Competition is
selected or; FAR 52.216-29 with DFARS 252.216-7002, Alternate A, is selected or; FAR 52.216-
31, Time-and-Materials/Labor-Hour Proposal Requirements-Commercial Item Acquisition is
selected and there is not an exception to fair opportunity.

In order to determine future year T&M/LH ceiling rate pricing, the originally awarded rates will

have an escalation factor applied. This escalation factor will be the average of the annual Bureau
of Labor Statistics (BLS) Employment Cost Index (ECI), for the previous three years, (Wages and
salaries for Private industry workers in All industries and occupations, 12-month percent change).

The OASIS+ UR ceiling rates that are in effect at the time a task order is awarded shall remain
with the task order award during the entire term of the task order, including task orders with
option periods.

See Section F.3, Period of Performance, for the OASIS+ UR IDIQ and task orders awarded under
the master contract.

B.9 TRAVEL PRICING (ALL ORDER TYPES)

Travel may be required to support the requirements of this contract and as stated in individual
task orders. For those task orders requiring travel, the Contractor must include estimated travel
requirements in the task order proposal as required by the OCO. All travel shall be in accordance
with the Federal Travel Regulation (FTR) [as applicable] and all lodging shall be at or below
allowable, published lodging rates for the respective locality, unless an exception applies. The
Contractor is required to ensure good stewardship of travel funds, and shall seek rates lower than
the approved FTR lodging rates whenever possible.

B.10 WORK OUTSIDE THE CONTIGUOUS UNITED STATES

It is anticipated there may be task orders under this Master Contract with performance OCONUS.
The DSSR is the controlling regulations for allowances and benefits available to all U.S.
Government civilians assigned to foreign areas. OCOs are authorized to select a foreign area
pricing approach consistent with the DSSR tailored to their order requirements.
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If a task order request for proposal (TORFP) includes foreign area work and the OCO has not
identified a preferred foreign area pricing approach, Contractors may include a foreign area
pricing approach consistent with the DSSR in their response to a TORFP. OCOs will determine if
the approach results in a fair and reasonable price in accordance with the DSSR, FAR subpart
15.4, Contract Pricing, and FAR part 16, Types of Contracts as applicable. Upon request of the
OCO, the Contractor must provide data other than certified cost or pricing data (FAR 15.403-3) to
support its task order proposal(s).

B.11 OASIS+ CONTRACT ACCESS FEE

GSA’s operating costs are reimbursed through a Contract Access Fee (CAF) charged on all
orders placed against the Master Contract. The CAF is paid by the ordering agency but remitted
to GSA by the Contractor. GSA maintains the unilateral right to establish and change the CAF
rate. GSA will provide at least a 60-day notice prior to the effective date of any change to the CAF
rate or payment process.

The CAF rate, which is currently 0.15%, is applied to the total amount billed on each invoice
(including ancillary support, travel, and profit).

Using the established CAF rate, the Contractor must include the estimated CAF in each task
order proposal based on the total estimated order value. The Contractor must include the CAF as
a separate line item on all proposals and invoices to the Government, regardless of contract type.
The CAF is established by GSA, and must never be treated as a negotiable element between the
Contractor and the ordering agency. If the Contractor does not ensure a separate CAF CLIN is
included in its task order proposal and resulting task order award, the Contractor shall still be
liable to pay the owed CAF to the Government.

B.12 OASIS+ SUBMISSION PORTAL

The OASIS+ Submission Portal (OSP) is a software application the Government intends to use
for OASIS+ proposal submission, proposal evaluation, and contract management (including the
point of entry and release for all solicitations and management of the fair opportunity process
under OASIS+). The Government reserves the right to change systems related to the solicitation,
evaluation, award and administration of the OASIS+ contracts at any time during the life of the
program.

(End Of Section B)
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SECTION C - DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK
C.1 SCOPE

The objective of this contract is to provide Government agencies with total integrated solutions for
a multitude of services-based requirements on a global basis. These services requirements may
call for solutions that cross multiple disciplines, include ancillary support, may be commercial
and/or non-commercial, using a variety of contract types including fixed price (all types), cost
reimbursement (all types), time and materials/labor hour, or a hybrid mix of contract types.

This contract is available for use by all Federal agencies and other entities listed in GSA Order
ADM 4800.2lI, Eligibility to Use GSA Sources of Supply and Service as amended.

The contract scope is organized by Domains. The term Domain refers to functional groupings of
related services spanning multiple North American Industry Classification System (NAICS) codes.
Domains are designed to align order requirements to qualified industry partners. When issuing
task order solicitations, the OCO will select (1) the Domain best aligned to their requirements and
(2) the NAICS under that Domain best aligned to the principal purpose of the work. The chosen
order-level NAICS will determine the size standard based on the awardee’s size at the time of the
IDIQ offer for that NAICS, unless the OCQ’s order solicitation explicitly requires a size re-
representation from all offerors at the order level.

C.1.1 North American Industry Classification System

Pursuant to 13 CFR § 121.402(c)(1)(ii), multiple NAICS codes and corresponding SB size
standards are assigned to this contract (at the Master Contract level) as detailed in section C.2.
Each Domain is limited to the NAICS codes specifically listed under that Domain.

OASIS+ Solicitation NAICS Code: For administrative purposes only, the OASIS+ Solicitation is
assigned a single NAICS Code (541990) which represents the preponderance scope of the
OASIS+ Contract Program as a whole.

OASIS+ Primary NAICS Codes Assigned at the Individual Master Contract Level: The OASIS+
process of NAICS Code assignment at the individual Master Contract level is for administrative
purposes, and will ensure proper socioeconomic and size status reporting at the task order level.
Due to a limitation with the Federal Procurement Data System (FPDS), only a single NAICS Code
may be assigned to a contract and subsequently reported with each contract action (i.e., task
order); therefore, each Contractor will be assigned a single Primary NAICS Code to its Master
Contract based on its awarded Domains (CLINs). The Primary NAICS Code for all OASIS+ UR
contracts will be selected and assigned based on the smallest size standard within its awarded
Domains. When the OASIS+ Contracting Officer (CO) assigns a Primary NAICS Code, receipts-
based size standards take precedence over NAICS codes based on employees. This Primary
NAICS Code will be reflected in each awarded contract and associated FPDS record. However,
assignment of a Primary NAICS Code does not limit Contractors’ eligibility to respond to task
order solicitations or perform work outside of the NAICS Code assigned as their Primary NAICS
Code on their contract. Contractors will be eligible to compete for applicable task orders within

all awarded Domain CLINs (NAICS Codes), which represent the Contractor’s specific fair
opportunity pools. Fair opportunity will be managed in the OSP, which will be the mandatory, sole
system for OCOs to issue task order solicitations.

Example: Contractor XYZ submits a proposal to OASIS+ UR for three Domains:
e Technical and Engineering

e Research and Development
e Intelligence Services
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Contractor XYZ qualifies for and is awarded all CLINs within the three Domains. Among
Contractor XYZ’s awarded Domains, the smallest receipts-based size standard is $11.5M (NAICS
Code 541350), and the smallest employee-based size standard is 1,000 employees (multiple
NAICS codes). Refer to the NAICS Codes and size standards in the table at Section C.2.
Contractor XYZ would be assigned NAICS Code 541350 with a corresponding size standard of
$11.5M to their Master Contract. NAICS Code 541350 would be reflected in their Master Contract
FPDS record and all task orders awarded under this Master Contract. This assigned NAICS Code
would not limit Contractor XYZ'’s eligibility to respond to task order solicitations or perform work
outside of its assigned Primary NAICS Code. Contractor XYZ would be eligible to compete for
and be awarded task orders in the Technical and Engineering Domain, Research and
Development Domain, and Intelligence Services Domain.

Once federal regulations and systems can accommodate, GSA anticipates issuing a mass
modification to all awarded contracts in accordance with Section H.19 to include the assignment
of multiple NAICS Codes and corresponding size standards within each Domain in FPDS.

As part of initial proposal submission, GSA is requiring all Contractors to represent size status for
each NAICS Code within the awarded Domain(s), including exceptions where applicable, to
ensure fair opportunity within each Domain. The chosen order-level CLIN will determine the
NAICS Code and corresponding size standard based on the awardee’s size at the time of IDIQ
offer (or most recent Master Contract rerepresentation) for that NAICS Code, unless the OCO’s
task order solicitation explicitly requires a size re-representation from all Offerors at the order
level.

C.2 PERFORMANCE AREAS - DOMAINS

Within each section below, an overview of the scope of each Domain is provided, followed by
examples of work to be performed relative to task order requirements. Examples are not meant to
be all-inclusive, but rather general indications of the types of services within the scope of each
Domain. Other services that adhere to the definitions referenced below are within scope and are
allowable to provide a total solution to meet an agency’s mission needs. The Domains that are
currently within scope of the Master Contract are:

Management and Advisory
Technical and Engineering
Research and Development
Intelligence Services
Enterprise Solutions
Environmental Services
Facilities

Logistics

Section H.18 explains the process GSA will utilize to add, delete, or edit the scope of the Domain
structure and functional groupings in the Master Contract.

C.2.1 Management and Advisory Domain
This Domain includes a full range of management and consulting services that can improve a
Federal agency’s performance, its endeavors to meet mission goals, and provide operating

advice and assistance on administrative and management issues. Management and Advisory
Domain scope areas include, but are not limited to:
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- Acquisition & grants management support

- Business case development/analysis support
- Business consulting

- Business intelligence support

- Business process improvement

- Business process reengineering

- Change management

- Concept development & requirements analysis
- Configuration management

- Cost/schedule/performance analysis &
improvement

- Cost estimation & analysis

- Cost/performance trade-off analysis & studies
- Decision analysis

- Earned value management (EVM) analysis

- Ebusiness support

- Executive-level administrative support

- Governance

- Horizontal analysis & protection activities

- Information analytics

- Integration of support systems

- Interface management

- Investigative services

- Knowledge based acquisition

- Knowledge management

- Leadership & organizational assessments

- Long range planning, futures, & forecasting

- Manpower estimating

- Policy analysis

- Project management, program management,
integrated program management

- Program documentation

- Coordination with law/policy making entities
- Regulatory compliance support

- Requirements management

- Risk assessment, mitigation, & management
- Stakeholder requirements analysis

- Strategy development

- Strategic forecasting & planning

- Technical & analytical support

- Vulnerability assessment

C.2.1.1 Management and Advisory Domain NAICS Codes

The following NAICS codes may be used for orders in the Management and Advisory Domain:

NAICS Code & Title CLIN Size Standard
541611 Administrative Management and General Management 60101 $24.5 Million
Consulting Services

541612 Human Resources Consulting Services 60102 $29.0 Million
541613 Marketing Consulting Services 60103 $19.0 Million
541614 Process, Physical Distribution, and Logistics Consulting 60104 $20.0 Million
Services

541618 Other Management Consulting Services 60105 $19.0 Million
541620 Environmental Consulting Services 60106 $19.0 Million
541690 Other Scientific and Technical Consulting Services 60107 $19.0 Million
541990 All Other Professional, Scientific and Technical Services 60108 $19.5 Million

C.2.2 Technical and Engineering Domain

This Domain includes requirements to provide specific engineering, geoscience, or other
technical professional skills, such as those performed by engineers, geologists, geophysicists,

and technicians, required to handle specific operating conditions and problems for the benefit of
the Government. Work under this Domain typically involves the application of physical laws and

principles of engineering in the design; development, and utilization of machines, materials,

instruments, processes, and systems; and providing expert advice and assistance on technical
functions and issues. Technical and Engineering Domain scope areas include, but are not limited

to:

- Advanced technology pilot & trials

- Alternative energy sources & engineering
- Capabilities integration & development

- Communications engineering

- Operational test & evaluation
- Optical engineering

- Program analysis

- Quality assurance
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- Configuration management - Radar engineering

- Concept development - Red teaming & wargaming

- Data analytics & management - Requirements analysis (technical)

- Design documentation & technical data - Risk management

- Energy services to include management planning - Scientific (hon-R&D) analysis & support

& strategies, audit services & metering - Software development (for IT services involving
- Engineering (aeronautical, astronomical, 40 USC § 11103 (a) activities)

chemical, civil, electrical, materials, mechanical, - Surveying and mapping (except Geophysical)
Etc.) services

- Engineering process improvement - System design & integration

- Environmental engineering - System effectiveness & analysis

- Human factors/usability engineering - System engineering

- Human systems integration - System safety engineering

- Independent verification & validation - System security & information assurance

- Integration support - System verification & validation

- Interoperability - Technical assessment, data management, &
- Life cycle management planning

- Mission assurance - Technical documentation

- Modeling & simulation

- Operation & maintenance or direct support of an

existing weapon system or major system

C.2.2.1 Technical and Engineering Domain NAICS Codes

The following NAICS codes may be used for orders in the Technical and Engineering Domain:

NAICS Code & Title CLIN Size Standard
336611 Ship Building and Repairing 60201 1,300
employees
488190 Other Support Activities for Air Transportation 60202 $40.0 Million
488999 All Other Support Activities for Transportation 60203 $25.0 Million
541310 Architectural Services 60204 $12.5 Million
541330 Engineering Services 60205 $25.5 Million
541330 (Exception 1) Military and Aerospace Equipment and 60206 $47.0 Million
Military Weapons
541330 (Exception 2) Contracts and Subcontracts for Engineering  |60207 $47.0 Million
Services Awarded Under the National Energy Policy Act of 1992
541330 (Exception 3) Marine Engineering and Naval Architecture 60208 $47.0 Million
541350 Building Inspection Services 60209 $11.5 Million
541360 Geophysical Surveying and Mapping Services 60210 $28.5 Million
541370 Surveying and Mapping (except Geophysical) Services 60211 $19.0 Million
541380 Testing Laboratories 60212 $19.0 Million
541611 Administrative Management and General Management 60213 $24.5 Million
Consulting Services
541690 Other Scientific and Technical Consulting Services 60214 $19.0 Million
541990 All Other Professional, Scientific and Technical Services 60215 $19.5 Million
611512 Flight Training 60216 $34.0 Million
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C.2.3 Research and Development

This Domain includes any requirements in support of Research and Development (R&D)
activities. R&D activities may be aimed at achieving either specific or general objectives. The
term R&D includes basic research, applied research and experimental development. Services
include conducting R&D in: the physical, engineering and life sciences, Nanotechnology,
Biotechnology and social sciences and humanities. The R&D Domain scope areas include, but

are not limited to:

-Cell & tissue culture & engineering

-Conceptual design & modification of product or -Experimental development

process alternatives -Laboratory & clinical research

-Design & specification development -Life science research

-Conducting clinical tests to satisfy requirements ‘Mathematical science research

prior to commercialization -Physical science research

-Decision support sciences -Biotechnology research & process development
-Design & improvement of manufacturing or -Product experimentation & modification
production technologies, processes, techniques -Psychological science research

-Design, construction, & testing of preproduction ‘R&D advanced training

prototypes & models ‘R&D of automated processes or robotics
-Design, development & implementation of new -Protein/peptide sequencing & synthesis
reagents, testing methods or protocols -Research of new applications for existing
-Design of tools & materials involving new products

technology -Software development or |.T. initiatives related to
-Development of new experimental therapeutic experimental product or process improvements
drugs, compounds, or molecules -Social science research

-Development of tools, resources & procedures -Special studies & analysis

relating to advanced biologics, assays & testing -Technical research consulting, development, and
-Development of new methods for drug delivery facilitation services

-DNA: genomics, gene probes, DNA sequencing, -Technology transfer/insertion, training &

genetic engineering consulting

-Environmental science research

-Test & evaluation (non-routine) services
-Regulatory requirements compliance testing

C.2.3.1 Research and Development Domain NAICS Codes

The following NAICS codes may be used for orders in the Research and Development Domain:

NAICS Code & Title CLIN Size Standard
541330 Engineering Services 60301 $25.5 Million
541330 (Exception 1) Military and Aerospace Equipment and Military |60302 $47.0 Million
Weapons

541330 (Exception 2) Contracts and Subcontracts for Engineering 60303 $47.0 Million
Services Awarded Under the National Energy Policy Act of 1992

541330 (Exception 3) Marine Engineering and Naval Architecture 60304 $47.0 Million
541380 Testing Laboratories 60305 $19.0 Million
541611 Administrative Management and General Management 60306 $24.5 Million
Consulting Services

541690 Other Scientific and Technical Consulting Services 60307 $19.0 Million
541713 Research and Technology in Nanotechnology 60308 1,000 employees
541714 Research and Technology in Biotechnology (except 60309 1,000 employees
Nanobiotechnology)
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541715 Research and Development in the Physical, Engineering, 60310 1,000 employees
and Life Sciences (except Nanotechnology and Biotechnology)

541715 (Exception 1) Aircraft, Aircraft Engine and Engine Parts 60311 1,500 employees
541715 (Exception 2) Other Aircraft Parts and Auxiliary Equipment |60312 1,250 employees
541715 (Exception 3) Guided Missiles and Space Vehicles, Their 60313 1,300 employees
Propulsion Units and Propulsion Parts

541720 Research and Development in the Social Sciences and 60314 $28.0 Million
Humanities

541990 All Other Professional, Scientific and Technical Services 60315 $19.5 Million
621511 Medical Laboratories 60316 $41.5 Million

C.2.4 Intelligence Services Domain

This Domain focuses on Command, Control, Communications, Intelligence, Surveillance, and
Reconnaissance mission requirements. Organizational and Technological capabilities improve
situational awareness and enhance command and control strategies within defense and
intelligence environments. Intelligence Services Domain scope areas include, but are not limited

to:

-Assured positioning, navigation & timing
capabilities support

-Prototyping, integrating & testing

-Command, power & integration support
-Counter-lIED & minefield detection & neutralization
-Counterintelligence (Cl)

-Cyberspace operational support

-Cyber & tactical network science

-Detection & neutralization of explosive hazards
-Electro-optical/infrared surveillance

-Electronic countermeasures

-Information superiority support
-Electromagnetic spectrum operations

-Field & enterprise intelligence support
-Geospatial intelligence (GEOINT)

-Human intelligence (HUMINT)

-Imagery intelligence (IMINT)

-Integrated power support services
-Intelligence, information and electronic warfare
-Intelligence production, collection, analysis,
exploitation & dissemination

-Intelligence, surveillance, reconnaissance, &
targeting (ISRT) development & support
-Intelligence analysis

-Intelligence archiving

-Intelligence cataloging

‘Intelligence retrieval

-Intelligence management

-Measurement and signature intelligence
(MASINT)

-Mission command, planning & application
-Network visualization

-Night vision, electronic, & optical surveillance
-Offensive & defensive cyber operations
-Open source intelligence (OSINT)
-Power/energy generation & management
-Product realization engineering

-Secure correspondence management
-Signals intelligence (SIGINT)

-Software development (for IT services involving
40 USC § 11103 (a) activities)

-Standardized software framework implementation
-Space & terrestrial communications
-Specialized functional training

-Tactical & strategic network support

-Tactical cyberspace operations

-Technical Intelligence (TECHINT)

-Threat modeling & simulation

-Unmanned systems

C.2.4.1 Intelligence Services Domain NAICS Codes

The following NAICS codes may be used for orders in the Intelligence Services Domain:

NAICS Code & Title CLIN Size Standard
41330 Engineering Services 60401 $25.5 Million
541330 (Exception 1) Military and Aerospace Equipment and Military |60402 $47.0 Million
Weapons
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541330 (Exception 2) Contracts and Subcontracts for Engineering 60403 $47.0 Million
Services Awarded Under the National Energy Policy Act of 1992

541330 (Exception 3) Marine Engineering and Naval Architecture 60404 $47.0 Million
541611 Administrative Management and General Management 60405 $24.5 Million
Consulting Services

541614 Process, Physical Distribution and Logistics Consulting 60406 $20.0 Million
Services

541618 Other Management Consulting Services 60407 $19.0 Million
541690 Other Scientific and Technical Consulting Services 60408 $19.0 Million
541715 Research and Development in the Physical, Engineering, 60409 1,000 employees
and Life Sciences (except Nanotechnology and Biotechnology)

541715 (Exception 1) Aircraft, Aircraft Engine and Engine Parts 60410 1,500 employees
541715 (Exception 2) Other Aircraft Parts and Auxiliary Equipment 160411 1,250 employees
541715 (Exception 3) Guided Missiles and Space Vehicles, Their 60412 1,300 employees
Propulsion Units and Propulsion Parts

541720 Research and Development in the Social Sciences and 60413 $28.0 Million
Humanities

541990 All Other Professional, Scientific and Technical Services 60414 $19.5 Million
561499 All Other Business Support Services 60415 $21.5 Million
561611 Investigation Services 60416 $25.0 Million

C.2.5 Enterprise Solutions Domain

This Domain is for the procurement of highly technical, new and emerging and/or specialized
mission objectives that require special management attention, and oversight because of the
importance to the agency mission; high-level development, operating, or maintenance costs; high
risk; high return; or their significant role in the administration of agency-wide programs, systems,
finances, property, or other resources. This Domain also includes non-IT services in support of
national security systems in accordance with 40 USC § 11103(a).

The Enterprise Solutions Domain is focused on requirements that are large-dollar,

wide-reaching (e.g., across one organization, agency or multiple organizations and/or agencies)
and highly complex in scope. By design, this Domain shares overlapping NAICS with other
Domains within OASIS+. This Domain includes Contractors who are able to manage vast projects
with the potential of (but not limited to) the following highly specialized project requirements:

¢ multi-layered subcontracting teams

¢ high touch/high accountability in the areas of Contractor acquired or Contractor

managed Government Property

e vast accounting system, estimating system, and invoicing demands

o stringent quality control and Government quality assurance oversight and

accountability

e geographically dispersed project offices (on the government site, or the Contractor

site)

e requirements for extensive upfront capital to launch, transition into, and/or sustain for
long periods of time due to the high-capital-demand value to launch and sustain

business operations in support of an agency mission requirement(s).

The minimum order threshold for future task orders issued through this Domain is $250 Million
total estimated value (including the base and all option periods).
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C.2.5.1 Enterprise Solutions Domain NAICS Codes

The following NAICS codes may be used for orders in the Enterprise Solutions Domain:

NAICS Code & Title CLIN Size Standard
336611 Ship Building and Repairing 60501 1,300 employees
541330 Engineering Services 60502 $25.5 Million
541330 (Exception 1) Military and Aerospace Equipment and Military {60503 $47.0 Million
Weapons

541330 (Exception 2) Contracts and Subcontracts for Engineering 60504 $47.0 Million
Services Awarded Under the National Energy Policy Act of 1992

541330 (Exception 3) Marine Engineering and Naval Architecture 60505 $47.0 Million
541611 Administrative Management and General Management 60506 $24.5 Million
Consulting Services

541614 Process, Physical Distribution, and Logistics Consulting 60507 $20.0 Million
Services

541620 Environmental Consulting Services 60508 $19.0 Million
541690 Other Scientific and Technical Consulting Services 60509 $19.0 Million
541715 Research and Development in the Physical, Engineering, 60510 1,000 employees
and Life Sciences (except Nanotechnology and Biotechnology)

541715 (Exception 1) Aircraft, Aircraft Engine and Engine Parts 60511 1,500 employees
541715 (Exception 2) Other Aircraft Parts and Auxiliary Equipment |60512 1,250 employees
541715 (Exception 3) Guided Missiles and Space Vehicles, Their 60513 1,300 employees
Propulsion Units and Propulsion Parts

541990 All Other Professional, Scientific and Technical Services 60514 $19.5 Million
561210 Facilities Support Services 60515 $47.0 Million
562910 Remediation Services 60516 $25.0 Million
562910 (Exception) Environmental Remediation Services 60517 1,000 employees

C.2.6 Environmental Domain

This Domain supports agencies in meeting their environmental requirements and streamlining the
contracting process by providing a faster, more cost-efficient means to meet environmental
objectives. Requirements typically involve multi disciplined teams of scientists, engineers, and
other technicians with expertise in areas, such as air and water quality, climate change, asbestos
contamination, remediation, ecological restoration, and environmental law. Environmental
consulting could consist of support such as Planning and Documentation Services for the
development, facilitation, and coordination of and/or for environmental initiatives or mandates in
areas of chemical, radiological, and/or hazardous materials. Environmental Domain scope areas

include, but are not limited to:

-Air monitoring
(GHG) emissions strategy & analyses

-Archaeological site consulting & preservation
-Biomass & biofuel energy strategy & analyses
-Carbon capture, utilization & storage
-Cleanup and assessment of emerging
contaminants (PFAS)

-Geographical information systems (GIS) support
-Air toxicology, criteria pollutants & greenhouse gas | -Hazardous material management, planning,
disposal & remediation

-Archeological/cultural resource management plans | -Human migration due to climate change
-Laboratory (environmental) testing

-Land use planning
‘Mapping, cartography & integrated mapping from
various data sources
-Migration pattern analysis
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-Climate change studies, planning, policy analysis,
& mitigation strategies

-Consulting on endangered species, wetland &
watershed protection

-Crop & tree migration

-Cultural resource geographic information services
-Emissions reduction strategy & analyses
(locomotives, marine vessels, aircraft, etc.)
-Environmental consulting

-Environmental education

-Environmental emergency response
-Environmental engineering

-Environmental information management
-Environmental impact assessment
-Environmental justice & equity

-Environmental management & monitoring
-Environmental remediation

-Environmental risk assessment

-Environmental, social, & governance (ESG) data &
reporting

-Environmental toxicology

-Forest land fire management planning

‘Munitions / unexploded ordnance cleanup
-Natural resource management & planning
-Pollutant contamination planning, assessment &
mitigation

‘Reclamation services

‘Regulatory development and compliance
‘Remote sensing for environmental studies
-Terrestrial, marine, atmospheric measuring &
management

-Thermal mapping

-Sea-level rise analysis & response

-Sediment management

-Storage tank (above & below ground) removal
-Stormwater management

-Sustainability & decarbonization strategy &
reporting

‘Vegetation & topography mapping

‘Vehicle fleet electrification support

‘Water and/or wastewater and/or groundwater
monitoring

‘Water and/or wastewater infrastructure
‘Water conservation and/or pollution prevention
-‘Watershed characterization & assessment

C.2.6.1 Environmental Domain NAICS Codes

The following NAICS codes may be used for orders in the Environmental Domain:

NAICS Code & Title CLIN Size Standard
541330 Engineering Services 60601 $25.5 Million
541360 Geophysical Surveying and Mapping Services 60602 $28.5 Million
541380 Testing Laboratories 60603 $19.0 Million
541620 Environmental Consulting Services 60604 $19.0 Million
541690 Other Scientific and Technical Consulting Services 60605 $19.0 Million
541990 All Other Professional, Scientific and Technical Services 60606 $19.5 Million
561210 Facilities Support Services 60607 $47.0 Million
562112 Hazardous Waste Collection 60608 $47.0 Million
562211 Hazardous Waste Treatment and Disposal 60609 $47.0 Million
562910 Remediation Services 60610 $25.0 Million
562910 (Exception) Environmental Remediation Services 60611 1,000 employees

C.2.7 Facilities Domain

Services in this Domain include any and all services required to maintain and operate buildings,
paved services, utilities infrastructure, and real property assets and equipment. This could include
major facilities support such as DoD installations, hospitals, cemeteries, and other Federal or
industrial real property, but does not include major/primary purpose construction. GSA has

included a wide range of services found in facilities contracts because of their historical use to
support total facilities solutions. Facilities Domain scope areas include, but are not limited to:

| -Airfield lighting services

| -Force protection assets & entry control points |
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-Airport security services & surveillance

-Alarm and security system maintenance
-Architectural & framework building maintenance
services

-Base operation support services

-Building inspection services (including OSHA)
-Building management services

-Cathodic protection & corrosion control
-Cemetery maintenance

-Civil engineering services

-Commissioning services

-Communication services - general
-Communication services - telecommunications
-Community center management

-Conference center support

-Custodial services

-Electrical services (electrical maintenance)
-Elevator services (elevator maintenance)
-Elevator inspection services

‘Emergency management services

‘Energy management control systems (EMCS)

-Energy and water conservation management and

reporting

‘Engineering management services
-Engineering to support installation of facility
resource & optimization (R&O) decisions to
distribute limited & scarce future funding
-Engineering to support construction cost
estimates

-Engineering services to provide general
management over current & future maintenance
-Environmental compliance & conservation
-Environmental pollution prevention
-Equipment and electronics maintenance
-Facility & installation maintenance services
-Fire alarm/fire suppression (fire suppression
system preventative maintenance & repair)
-Fire alarm system maintenance & repair
-Fire protection and emergency services
-Fitness / Sport Center Management

-Fuels management
-Grounds maintenance

‘Infrastructure planning
‘Insect & pest control

-Janitorial services
-Landscaping/grounds maintenance
-Locksmiths

-Logistics planning

-Ground transportation services

-Mailroom services

systems
-Material management

-O/M of airfields

-O/M engineering

-O/M of fresh water system

-O/M of historic facilities

-O/M of utility & sanitation systems
-Plumbing & pipefitting services

-Real property management
-Refuse collection and disposal
‘Renewable energy systems
-Repair & restoration projects
-Roofing services

-Security forces services

(SCIF)

-Septic services

-Snow removal

-Street sweeping & maintenance
-Traffic management

-Vehicle management

‘Water distribution

‘Water tanks

-HVAC services (HVAC maintenance)

-Integrated waste management services

-Installation deployment readiness center (IDRC)

-Maintenance of fuel distribution & grounding

-Operations & maintenance (O/M) of facilities
-O/M of aerospace facilities & equipment

-O/M of electrical distribution & HVAC systems

-Pollution prevention & remediation programs.

-Sensitive Compartmented Information Facilities

‘Waste management & recycling services

C.2.7.1 Facilities Domain NAICS Codes

The following NAICS codes may be used for orders in the Facilities Domain:

NAICS Code & Title CLIN Size Standard
238160 Roofing Contractors 60701 $19.0 Million
238210 Electrical Contractors and Other Wiring Installation 60702 $19.0 Million
Contractors

238220 Plumbing, Heating, and Air Conditioning Contractors 60703 $19.0 Million
238290 Other Building Equipment Contractors 60704 $22.0 Million
238320 Painting and Wall Covering Contractors 60705 $19.0 Million
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238990 All Other Specialty Trade Contractors 60706 $19.0 Million
485999 All Other Transit and Ground Passenger transportation 60707 $19.0 Million
488190 Other Support Activities for Air Transportation 60708 $40.0 Million
488490 Other Support Activities for Road Transportation 60709 $18.0 Million
488999 All Other Support Activities for Transportation 60710 $25.0 Million
531311 Residential Property Managers 60711 $12.5 Million
531312 Nonresidential Property Managers 60712 $19.5 Million
541320 Landscape Architectural Services 60713 $9.0 Million
541330 Engineering Services 60714 $25.5 Million
541350 Building Inspection Services 60715 $11.5 Million
541611 Administrative Management and General Management 60716 $24.5 Million
Consulting Services

541614 Process, Physical Distribution and Logistics Consulting 60717 $20.0 Million
Services

541690 Other Scientific and Technical Consulting Services 60718 $19.0 Million
541990 All Other Professional, Scientific and Technical Services 60719 $19.5 Million
561210 Facilities Support Services 60720 $47.0 Million
561621 Security Systems Services (except Locksmiths) 60721 $25.0 Million
561710 Exterminating and Pest Control Services 60722 $17.5 Million
561720 Janitorial Services 60723 $22.0 Million
561730 Landscaping Services 60724 $9.5 Million
561990 All Other Support Services 60725 $16.5 Million
562111 Solid Waste Collection 60726 $47.0 Million
562112 Hazardous Waste Collection 60727 $47.0 Million
562211 Hazardous Waste Treatment and Disposal 60728 $47.0 Million
811310 Commercial and Industrial Machinery and Equipment (except |60729 $12.5 Million
Automotive and Electronic) Repair and Maintenance

C.2.8 Logistics Domain

Services on this Domain include comprehensive logistics solutions, including planning and
designing, implementing, or operating systems or facilities for the movement of supplies,
equipment or people by road, air, water, rail, or pipeline. Logistics Domain scope areas include,
but are not limited to:

-Analysis & recommendation of support equipment -Logistics design

-Cold chain medical supply services -Logistics management & support services
-Deployment logistics -Logistics operations support & maintenance
-Disaster management/contingency operations -Logistics optimization

-Distribution & transportation -Logistics services

-Food & perishable goods supply services -Logistics training services

-Industrial relocation/expansion services -Rapid deployment of supplies & equipment
-Infrastructure services (including transportation & through communication & logistics systems
delivery) ‘Repair & alteration

-Integrated Product Support (IPS) technical -‘Resource sourcing - global, regional, local, etc.
requirement creation -Specialized cargo management

-Integrating public & private resources -Supply chain management & provisioning
-IPS system design, risk assessment, schedule -Supportability analysis & implementation
creation, & performance tracking -Technology & industrial base

-Inventory management -Test range support
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-Life cycle sustainment
-Logistical studies & evaluation

-‘Value chain management

C.2.8.1 Logistics Domain NAICS Codes

The following NAICS Codes may be used for orders in the Logistics Domain:

NAICS Code & Title CLIN Size Standard
336611 Ship Building and Repairing 60801 1,300 employees
481211 Nonscheduled Chartered Passenger Air Transportation 60802 1,500 employees
485991 Special Needs Transportation 60803 $19.0 Million
485999 All Other Transit and Ground Passenger Transportation 60804 $19.0 Million
488111 Air Traffic Control 60805 $40.0 Million
488190 Other Support Activities for Air Transportation 60806 $40.0 Million
488999 All Other Support Activities for Transportation 60807 $25.0 Million
492110 Couriers and Express Delivery Services 60808 1,500 employees
493110 General Warehousing and Storage 60809 $34.0 Million
493120 Refrigerated Warehousing and Storage 60810 $36.5 Million
493190 Other Warehousing and Storage 60811 $36.5 Million
541330 Engineering Services 60812 $25.5 Million
541614 Process, Physical Distribution and Logistics Consulting 60813 $20.0 Million
Services

541690 Other Scientific and Technical Consulting Services 60814 $19.0 Million
541990 All Other Professional, Scientific and Technical Services 60815 $19.5 Million
561210 Facilities Support Services 60816 $47.0 Million
811114 Specialized Automotive Repair 60817 $9.0 Million
811121 Automotive Body, Paint and Interior Repair and Maintenance |60818 $9.0 Million
811198 All Other Automotive Repair and Maintenance 60819 $10.0 Million

C.3 SCOPE OF FUTURE DOMAINS

GSA may introduce new Domains at its discretion, as detailed in Section H, if in the best interest
of the Government, for example: to satisfy gaps in existing Best in Class (BIC) solutions,
anticipated demand changes, emerging Administration directives, etc. This Section C applies only
to the Domains referenced in Sections C.2.1 through C.2.8. Should future Domains be added,
Section C will be updated accordingly to define the scope of those Domains. Domains anticipated
to be included in future amendment(s) include, but are not limited to:

Business Administration
Financial Services
Marketing & Public Relations
Social Services

Human Capital

NAICS Codes associated with these Domains will be identified as part of the future

amendment(s).

Page 28



GSA OASIS+ MAC Program Unrestricted IDIQ
Current as of Modification BASE

C.4 INFORMATION TECHNOLOGY & NON-INFORMATION TECHNOLOGY

Information Technology (IT), by definition, means any equipment, or interconnected system(s) or
subsystem(s) of equipment that is used for the automatic acquisition, storage, analysis,
evaluation, manipulation, management, movement, control, display, switching, interchange,
transmission, or reception of data or information by the agency. For purposes of this definition, if
the equipment is used by the agency directly or is used by a Contractor under a contract with the
agency that requires its use, or to a significant extent, its use in the performance of a service or
the furnishing of a product.

IT is considered an Ancillary Support Service or product on the Domains detailed in Section C.2,
and may be performed only when the service or product is integral and necessary to complete a
total integrated solution. “Non-IT” includes any service or equipment that is acquired by a
Contractor incidental to a contract or contains embedded IT that is used as an integral part of the
service or product, but the principal function of which is not the acquisition, storage, analysis,
evaluation, manipulation, management, movement, control, display, switching, interchange,
transmission, or reception of data or information. (For example, HVAC (heating, ventilation, and
air conditioning) equipment, such as thermostats or temperature control devices, and medical
equipment where IT is integral to its operation, is non-IT).

Non-IT also includes any equipment or services related to a National Security System in
accordance with 40 USC § 11103 (a). The term “National Security System” means a
telecommunications or information system operated by the Federal Government, the function,
operation, or use of which involves intelligence activities, cryptologic activities related to national
security, command and control of military forces, equipment that is an integral part of a weapon or
weapons system; or, is critical to the direct fulfillment of military or intelligence missions, not
including a system to be used for routine administrative and business applications (including
payroll, finance, logistics, and personnel management applications).

Non-IT may include embedded IT components including software, IT hardware, and other items
and services traditionally considered IT on IT requirements.

Non-IT professional services are not considered ancillary support services. Non-IT professional
services are considered to be within the primary scope of the Domains detailed in C.2.

C.5 SERVICES NOT IN SCOPE

The Government shall not issue a task order for and the Contractor shall not accept or perform
work for the following services:

Any requirement for Inherently Governmental Functions as defined in FAR 2.101.

Any requirement for Personal Services as defined in FAR 2.101.

Any requirement whose principal purpose - as determined by the OCO - falls under the
scope of FAR part 36 - Construction and Architect-Engineer Contracts.

Any requirement whose principal purpose - as determined by the OCO - is in a NAICS
Code not listed under the corresponding Domain solicited.
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C.6 OTHER DIRECT COSTS / ANCILLARY SUPPORT SERVICES AND PRODUCTS

Other Direct Costs (ODCs) and ancillary support services are defined as integral and necessary
to complete a total integrated solution under a requirement within the scope of the Master
Contract. Sub-areas include, but are not limited to, professional and/or non-professional services,
commercial and/or non-commercial items, products, equipment (leased or purchased), IT
services and/or components, administrative support, data entry, and subject matter expertise.

The OCO may allow and the Contractor may propose a labor category or labor categories at the
task order level not identified in Attachment J-1, OASIS+ Labor Categories and Bureau of Labor
Statistics Standard Occupational Classifications, provided that the Contractor complies with all
applicable contract clauses and labor laws, including the Service Contract Labor Standards or the
Davis Bacon Act, if applicable.

OCOs are authorized to include products in their requirements so long as the products are
required for the performance of the services being ordered.

C.7 PERFORMANCE REQUIREMENTS

The Master Contract is a stand-alone Performance-based Acquisition (PBA) independent from
task order PBA requirements. The Master Contract includes post award Master Contract level
administration requirements stated throughout Sections F and G.

Critical performance standards are established for the Master Contract in Section F.4, which
indicates the deliverable and reporting requirements and associated compliances required by the
Government. For task orders issued under the Master Contract, OCO’s may develop and execute
their own PWS and PBA methods independent of the Master Contract performance requirements
and PBA standards.

(End of Section C)
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SECTION D - PACKAGING AND MARKING
D.1 BACKGROUND

Clauses, provisions, and other terms and conditions regarding packaging and marking will be
designated by the OCO at the task order level.

(End of Section D)
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SECTION E - INSPECTION AND ACCEPTANCE
E.1 BACKGROUND

Inspection and Acceptance at the Master Contract level involve contract administration duties and
deliverables. Inspection and acceptance at the Master Contract level will be conducted by the
assigned GSA CO.

The applicable clause to the OASIS+ UR Master Contract is:
FAR 52.246-4 Inspection of Services - Fixed-Price. (AUG 1996)

Clauses, provisions, and other terms and conditions regarding task order inspection and
acceptance will be designated by the OCO at the task order level.

(End of Section E)
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SECTION F - DELIVERIES OR PERFORMANCE CLAUSES
F.1 BACKGROUND

Clauses regarding deliveries or performance for the Master Contract are as follows.

FAR TITLE and DATE
52.242-15 Stop-Work Order. (AUG 1989)
52.247-34 F.o.b. Destination. (NOV 1991)

Clauses, provisions, and other terms and conditions regarding task order deliveries or
performance will be designated by the OCO at the task order level.

F.2 PLACE OF PERFORMANCE

The services to be provided under the Master Contract shall be accomplished at the locations
identified in the task order and may include both CONUS and OCONUS locations.

F.3 PERIOD OF PERFORMANCE

OASIS+ has a five year base period of performance with one option period of five years that may
extend the cumulative term of the contract to ten years in accordance with FAR 52.217-9, Option
to Extend the Term of the Contract, if exercised. The Master Contract also includes FAR 52.217-
8, Option to Extend Services, which may extend this period up to an additional six months, if
exercised. (e.g., SB, WOSB, HUBZone, etc.). All Master Contracts awarded after the initial
awards must end no later than the end date originally established for the applicable contract
family. Therefore, each contract family will have coterminous ending dates, no matter when the
contract is awarded. For example, the NTPs for the initial SB contract family awards are issued
July 1, 2024, and have a base period end date of June 30, 2029, with an option period end date
of June 30, 2034, if exercised. If the solicitation is reopened and new contracts are awarded in
January 2025, the new contracts receive their NTP on January 7, 2025, and will have a base
period end date of January 6, 2030, with an option period end date of June 30, 2034, if exercised.

Contracts awarded after the initial award date, resulting from an on-ramp/open solicitation period,
will not be awarded a full ten year period of performance. Each award made after the initial
contract awards will have a base period of no more than five years in length, and will have an
option period of less than five years, ensuring at no time will the end date for all

contracts awarded under each contract family exceed the end date established by the initial
awards for that contract family.

The period of performance for each task order awarded under the Master Contract shall be
specified in the task order by the ordering agency. Task orders must be solicited and awarded
prior to the Master Contract’s term expiring and may extend up to five years and six months
(which includes the extension at FAR Clause 52.217-8, if applicable) after the term’s expiration.

Task order option periods may be exercised after the contract term expires as long as the final
task order option period does not extend the cumulative term of the task order beyond five years
and six months after the OASIS+ contract ordering term ends.

After the contract ordering term expires, the Master Contract terms and conditions will be actively
administered by the Government and the Contractor until the Contractor’s final task order is
closed out. Therefore, the Master Contract terms and conditions shall remain in effect with
respect to all active task orders until the last task order is closed out.
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F.4 PERFORMANCE STANDARDS

OASIS+ is a performance-based contract with measurable standards in terms of quality and
timeliness of deliverables and compliances in accordance with Sections F.4.1 and F.4.2.

In the event an automated Proposal Management System is not operational, deliverable and
reporting requirements designated for input into the system shall be provided as directed by the
OASIS+ CO within the stated timeframes. The OASIS+ CO or an authorized representative shall
have the right to examine and audit all supporting records and materials, regardless of whether
such items are in written form, in the form of computer data, or in any other form for the purpose
of enforcing all deliverables and compliances herein.

All business systems and certifications are optional; however, Contractors are encouraged to
acquire these systems and certifications because OCOs may require them at the task order level.

Failure to meet the following deliverables, reports, or compliance standards may result in
activation of Dormant Status and/or result in a Contractor being off-ramped (See Sections H.12
and H.13).

F.4.1 Deliverable and Reporting Requirements

The following table contains deliverables and reports required for OASIS+. Task order
deliverables and reporting requirements will be specified in the task order. Deliverables or
reporting requirements are required until the final task order is closed out for each Contractor. If a
deliverable or reporting requirement is due on a calendar day that falls on a weekend day or a
Government holiday, the deliverable or report is due the following business day.

SECTION REFERENCE DESCRIPTION FREQUENCY LOCATION
G.3.1.1 Contractor Key Revisions of Corporate |Within five calendar OASIS+ CO via OSP as
Points of Contact OASIS+ Program days of the well as notify via
(POC) Manager (COPM) or substitution. Provide  |FedConnect
Corporate OASIS+ new POC information.
Contract Manager
(COCM) POC
Information.
G.3.1.2 Contractor Self- Document deliverable  |Annually during the OASIS+ CO via OSP
Assessment and reporting performance period
(CSA) requirements and ending September
compliance IAW 30"(due no later than
Sections F.4.1 and November 15th). Any
certification that the shall be resubmitted

Contractoris complying  |within 30 days of
with FAR 52.204-25. receiving the
notification of non-
compliance from the
OASIS+ CO.

G.3.1.3 Insurance ACORD 25, Certificate |Shall retain current OASIS+ CO via FedConnect

Certificate of Liability |orders
Insurance, for each
contract award. Shall
be available within
three business days
upon request from the

Page 34

of Liability Insurance. copy of ACORD 25, and OCOs for affected task




GSA OASIS+ MAC Program Unrestricted IDIQ
Current as of Modification BASE

OASIS+ CO.
G3.14 Federal Awardee FAPIIS reporting. Semi-Annually starting |Websitewww.SAM.gov
Performance and six months from the and report submitted as
Integrity Information anniversary date of the [part of the CSA IAW G.3.1.2
System (FAPIIS) Master Contract’s
Notice to Proceed.
G.3.1.5 Employment Reports |Veterans' Employment |Annually, no later than [Website dol.gov/agenci
on Veterans and Training Service September 30th of es/vets/programs/vets4212
(VETS)-4212 reporting. |each year. and report submitted as
part of the CSA IAW G.3.1.2
G.3.1.6 Executive Federal Funding By the end of the Website FSRS.gov and
Compensation and |Accountability and month following the report as part of the CSA
First-Tier Subcontract| Transparency Act month of award of a IAW G.3.1.2
Awards Report Subaward Reporting first-tier subcontract
System (FSRS). with a value of $30,000
and annually thereafter
(calculated from the
Master Contract’s
Notice to Proceed).
G.31.7.1 Mergers, If applicable, SF30 Copy of SF30 and OASIS+ CO via FedConnect
Acquisitions, Modification and other  |other applicable and OCOs for affected task
Novations, and applicable documents. [documents showing orders
Change-of-Name approval within 30
Agreements calendar days of
finalization.
G.31.7.2 Post Award Small |If applicable, Small Within 30 days after [OASIS+ CO via FedConnect
Business Program  [Business Size execution of a novation
Rerepresentation Recertification subject to [agreement; within 30
FAR 52.219-28. days after a merger or
acquisition that does
not require a novation;
and, within 60 to 120
days prior to the end of
the fifth year before
exercising the option.
G.3.1.8.1 Individual or If applicable, ISRs from |Semi-annually during [Website esrs.gov for every
Commercial Individual the performance ISR Report
Subcontracting Subcontracting Plans on |period ending March
Reports (ISR) OASIS+. 31st (due no later than |[Email: OASISPLUSmMods@g
April 30th) and the sa.gov
performance period only if unable to meet goal
ending September
30th (due no later than
October 30th). Any
non-compliant ISR
shall be resubmitted
within 30 days of
receiving the
notification of non-
compliance from the
OASIS+ CO.
G.3.1.8.1 Summary If applicable, GSA Annually by October [Website esrs.gov for every

Subcontract Reports
(SSR)

Agency-Wide SSRs.

30th for the twelve-
month performance
period ending
September 30th. Any

SSR Report

Email: OASISPLUSmods@g
sa.gov
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non-compliant SSR
shall be resubmitted
within 30 days of
receiving the
notification ofnon-
compliance from the
OASIS+ CO.

only if unable to meet goal

G.3.1.9.1.1  |Accounting System [If applicable, all updates |Within 15 calendar OASIS+ CO via OSP
and status changes, days of any material
along with changes to the system
correspondence, audit |or after notification of
reports, or SF1408 from |change in status from
Defense Contract DCMA, CFA, or DCAA.
Management Agency Provide acceptable
(DCMA), Cognizant documentation
Federal Agency (CFA), |specified in the
or Defense Contract referenced section.
Audit Agency (DCAA).
G.3.1.9.1.2 |Purchasing System [If applicable, all updates |Within 15 calendar OASIS+ CO via OSP
and status changes, days of any material
along with changes to the system
correspondence and or after notification of
reports from DCMA or [change in status from
CFA that update status. [DCMA, CFA, or DCAA.
Provide acceptable
documentation
specified in the
referenced section.
G.3.1.9.1.3 [Earned Value If applicable, Within 15 calendar OASIS+ CO via OSP
Management System |correspondence and days of any material
(EVMS) agreements from DCMA [changes to the system
or CFA that update or after natification of
status. change in status from
DCMA, CFA, or DCAA.
Provide acceptable
documentation
specified in the
referenced section.
G.3.1.9.1.4 |Property If applicable, Within 15 calendar OASIS+ CO via OSP
Management System |correspondence and days of any material
reports from DCMA or  [changes to the system
CFA that update status. |or after notification of
change in status from
DCMA, CFA, or DCAA.
Provide acceptable
documentation
specified in the
referenced section.
G.3.1.9.1.5 [Material If applicable, Within 15 calendar OASIS+ CO via OSP

Management and
Accounting System
(MMAS)

correspondence and
audit reports from
DCMA, CFA, or DCAA
that update status.

days of any material
changes to the system
or after notification of
change in status from
DCMA, CFA, or DCAA.
Provide acceptable
documentation
specified in the
referenced section.
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G.3.1.9.1.6 |Estimating System If applicable, Within 15 calendar OASIS+ CO via OSP
correspondence and days of any material
audit reports from changes to the system
DCMA, CFA, or DCAA |or after notification of
that updates status. change in status from
DCMA, CFA, or DCAA.
Provide acceptable
documentation
specified in the
referenced section.
G.3.1.9.2 Government Facility [If applicable, Within 15 calendar OASIS+ CO via OSP
Clearance correspondence signed [days of any change in
by a Facility Security the status of applicable
Officer, screen prints clearances.
from the Industrial
Security Facilities
Database and DD Form
441, DD
Form 441-1, or
SF 328 that updates the
current status.
G.3.1.9.3.1  |CMMI Maturity Level |If applicable, Within 15 calendar OASIS+ CO via OSP
correspondence or audit (days of any changes
from a CMMI Instituted |and/or updates to the
Certified Lead Appraiser |current certification
that updates the current |status.
status.
G.3.1.9.3.2 [ISO 27001:2013 If applicable, Within 15 calendar OASIS+ CO via OSP
or 27001:2022 correspondence or audit (days of any changes
Certification from an 1ISO 27001 and/or updates to the
certification body that current certification
updates the current status.
status.
G.3.1.9.3.3 [ISO 9001:2015 If applicable, Within 15 calendar OASIS+ CO via OSP
Certification correspondence or audit (days of any changes
from an 1SO 9001 and/or updates to the
certification body that current certification
updates the current status.
status.
G.3.1.9.34 [ISO 22301 If applicable, Within 15 calendar OASIS+ CO via OSP
Certification correspondence or audit (days of any changes
from an 1ISO 22301 and/or updates to the
certification body that current certification
updates the current status.
status.
G.3.1.9.35 [ISO 21508 If applicable, Within 15 calendar OASIS+ CO via OSP
Certification correspondence or audit (days of any changes
from an ISO 21508 and/or updates to the
certification body that current certification
updates the current status.
status.
G.3.1.9.3.6 |ISO 14001:2015 If applicable, Within 15 calendar OASIS+ CO via OSP

Certification

correspondence or audit
from an 1ISO 14001
certification body that
updates the current
status.

days of any changes
and/or updates to the
current certification
status.
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G.3.1.9.3.7 [ISO 28001:2007 If applicable, Within 15 calendar OASIS+ CO via OSP
Certification correspondence or audit |days of any changes
from an 1ISO 28001 and/or updates to the
certification body that current certification
updates the current status.
status.
G.3.1.9.3.8 [NSF/ANSI 391.1 If applicable, Within 15 calendar OASIS+ CO via OSP
Certification correspondence or audit |days of any changes
form a NSF/ANSI 391.1 |and/or updates to the
certification body that current certification
updates the current status.
status.
G.3.1.10 Forward Pricing Rate |If applicable, Within 15 calendar OASIS+ CO via OSP
Agreements (FPRA), |correspondence, days of any material
Forward Pricing Rate |agreements, and audit |changes to the system
Recommendations reports from DCMA, or after notification of
(FPRR), CFA, or DCAA that change in status from
Provisional Billing update status. DCMA, CFA, or DCAA.
Rates Provide acceptable
(PBR), or Other documentation
Approved Billing specified in the
Rates referenced section.
G.3.1.11 Cost Accounting If applicable, all updates |Within 15 calendar OASIS+ CO via OSP
Standards (CAS) and status changes, days after submission
along with to or notification from
correspondence from the CFAO. Provide
the CFAO. revised Disclosure
Statement and
correspondence from
the CFAO, as
applicable.
G.3.1.12 Service Contract For all applicable task  [Annually, by October |OASIS+ CO via OSP
Reporting orders, reports shall be |15th.
Requirements for provided in accordance
Indefinite Delivery with FAR 52.204-15
Contracts (OCT 2016).
G.3.1.13 Cybersecurity & Submit the Annually beginning 90 [OASIS+ CO via OSP
Supply Chain Risk C-SCRM Plan within days AFTER the
Management (C- Attachment J-3. OASIS+ Notice to
SCRM) Plan Proceed.

G.3.1.14 OASIS+ Data Calls |Surveys or requested Occasionally OASIS+ PMO via
information pertaining to [conducted by GSA. OASISPLUS@gsa.gov
the OASIS+ program. Contractor shall email

response to the
OASIS+ Program
Management Office
(PMO) at the date
specified within the
data call(s).

G.3.21 Transactional Data  [Monthly Sales reporting |Within 30 calendar Electronically via the
required IAW GSAR days from the last Government designated

552.216-75.

calendar day of the
month. If there was no
contract activity during
the month, submit a
confirmation of no
reportable

system, Sales Reporting
System (SRP)
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transactional data
within 30 calendar
days of the last
calendar day of the
month. Data
corrections are due
within ten calendar
days of naotification, or
as directed by the
OASIS+ program.

G.3.21

Transactional Data

Task Order Award Data.

Within 30 calendar
days from task order
award.

Electronically via the
Government designated
system, (SRP)

G.3.21

Transactional Data

Task Order Modification
Data.

Within 30 calendar
days from the last
calendar day of the
month. If there was no
contract activity during
the month, submit a
confirmation of no
reportable
transactional data
within 30 calendar
days of the last
calendar day of the
month.

Electronically via the
Government designated
system, (SRP)

G.3.22

Reporting of OASIS+
IDIQ CLIN

Report IDIQ CLIN for
each awarded Task
Order.

Within 30 calendar
days from the last
calendar day of the
month. If there was no
contract activity during
the month, submit a
confirmation of no
reportable
transactional data
within 30 calendar
days of the last
calendar day of the
month.

Electronically via the
Government designated
system, (SRP)

G.3.2.6

CAF Remittance

CAF remitted for all
invoice payments
received during the
previous quarter.

Quarterly, within 30
calendar days after the
end of each calendar
quarter.

Electronic Funds Transfer
(EFT)via the Government
designated system, (SRP)

G.34

CTA Disclosure

CTA disclosure on OSP
vendor profile for OCO
transparency.

Upon award of the
IDIQ; within 30
calendar days upon
any update or change
to the CTA.

OASIS+ CO via OSP

G4

Task Order Closeout
Verification/
Validation

Verification/ Validation of
Task Order data
elements.

Within six months after
Task Order Period of
Performance end date;
errors corrected within
30 calendar days.

Electronically via the
Government designated
system, (SRP)

H.6.1

Climate Risk
Management
Requirements

OTSB concerns submit
Climate Change Risk
Management Plan.

12 Months after
issuance of first
awarded Task Order;
24 months after Task

OASIS+ CO
via OASISPLUSmM

ods@gsa.govand OCO
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Order, submit overview
of action taken to
adapt to
climate-related risks.

F.4.2 Compliances

The following table contains compliances required for OASIS+. Task Order compliances will be
specified in the task order. The Government does not waive its right to require other compliances
in order to align the OASIS+ contract with new statutory or regulatory requirements. The
Government will provide the Contractor with at least 45 days' notice of these requirements.

SECTION REFERENCE COMPLIANCE

G.3.1.1 Contractor Key Points |The Contractor shall maintain responsive and competent Contractor
of Contact Key Points of Contact.

G.3.1.2 CSA The Contractor shall submit timely and accurate

self-assessments reports reflecting compliance with the Master
Contract requirements.

G.3.1.3 Insurance The Contractor shall submit timely and accurate Certificates of
Insurance and maintain adequate insurance coverage at the OASIS+
and task order level.

G3.14 Responsibility and The Contractor shall submit timely and accurate FAPIIS information

FAPIIS and maintain sufficient financial resources and meet the responsibility
standards and qualifications set forth in FAR part 9.

G.3.1.5 Employment Reports [The Contractor shall report timely and accurate VETS 4212 reports
on Veterans on the DOL website and send confirmation to the OASIS+ CO.

G.3.1.6 Executive The Contractor shall report timely and accurate sub-award and
Compensation and executive compensation data regarding first-tier sub-awards in FSRS
First-Tier Subcontract [to meet the FFATA reporting requirements and send confirmation to
Awards the OASIS+ CO.

G.3.1.7.1 Mergers, Acquisitions, |The Contractor shall submit timely notice of Merger and Acquisitions
Novations and or contractual copies of Novation or Change-of-Name Agreements, if
Change-of-Name applicable.

Agreements

G.3.1.7.2 Post-Award Small If applicable, the Contractor shall report timely and accurately their
Business Program small business program rerepresentation and updatewww.SAM.gov.
Rerepresentation

G.3.1.8 Subcontracting Goals |The Contractor shall submit timely and accurate ISR subcontract
and Reporting reports, if applicable, and SSR subcontract reports and make good

faith efforts in meeting small business goals in accordance with the
Contractor’s subcontracting plan.
G.3.1.9.1.1  |Accounting System The Contractor shall maintain an adequate accounting System and

submit updates to the current status, if applicable.

G.3.1.9.1.2 [Purchasing System The Contractor shall maintain an approved purchasing system and
submit updates, if applicable.

G.3.1.9.1.3 [EVMS The Contractor shall maintain an acceptable EVMS and submit
updates, if applicable.

G.3.1.9.1.4 [|Property Management [The Contractor shall maintain an acceptable Property Management

System System and submit updates, if applicable.

G.3.1.9.1.5 |MMAS The Contractor shall maintain an acceptable MMAS and submit
updates, if applicable.

G.3.1.9.1.6 |Estimating System The Contractor shall maintain an acceptable Estimating System and
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submit updates, if applicable.

G.3.1.9.2 Government Facility |The Contractor shall maintain or exceed their FCL and submit
Clearance Level (FCL) [updates, if applicable.

G.3.1.9.3.1 |CMMI Maturity Level [The Contractor shall maintain or exceed their CMMI Maturity Level

and submit updates, if applicable.

G.3.1.9.3.2 [ISO27001:2013 or The Contractor shall maintain or exceed their ISO 27001:2013 or
27001:2022 27001:2022 Certification and submit updates, if applicable.
Certification

G.3.1.9.3.3 [ISO 9001:2015 The Contractor shall maintain or exceed their ISO 9001:2015
Certification Certification and submit updates, if applicable.

G.3.1.9.34 [ISO 22301 The Contractor shall maintain or exceed their ISO 22301 Certification
Certification and submit updates, if applicable.

G.3.1.9.3.5 [ISO 21508 The Contractor shall maintain or exceed their ISO 21508 Certification
Certification and submit updates, if applicable.

G.3.1.9.3.6 [ISO 14001:2015 The Contractor shall maintain or exceed their ISO 14001:2015
Certification Certification and submit updates, if applicable.

G.3.1.9.3.7 [ISO 28001:2007 The Contractor shall maintain or exceed their ISO 28001:2007
Certification Certification and submit updates, if applicable.

G.3.1.9.3.8 |[NSF/ANSI 391.1 The Contractor shall maintain or exceed their NSF/ANSI 391.1
Certification Certification and submit updates, if applicable.

G.3.1.10 FPRA, FPRR, PBR, The Contractor shall maintain their FPRA, FPRR, PBR, and/or other
or Other Approved approved billing rates and submit updates, if applicable.

Billing Rates

G.3.1.11 CAS The Contractor shall maintain CAS compliance and submit updates to

the current status and Disclosure Statement, if applicable.

G.3.2 Contractor Reporting |The Contractor shall report information for all task orders awarded

through Requirements under OASIS+ for the entire duration of the Master Contract and

G.3.28 through closeout of all task orders.

H.6.1 Climate Risk A Contractor that is an OTSB Concern will be required to submit a
Management Climate Risk Management Plan and provide subsequent overview of
Requirements adaptation to climate-related risks.

H.8.1 Security Clearances |The Contractor shall maintain or exceed their security clearances and

submit updates, if applicable.

H.8.2 Ethics and Conduct The Contractor shall adhere to the standards under Section H.8.2.

H.14 Closeouts The Contractor agrees to cooperate with the OCO to close out task

orders as soon as practical after expiration, cancellation, or
termination.

H.16.1 Meetings The Contractor’s Key Personnel shall attend and actively participate

in all meetings, including all Program Management Review (PMR)
Meetings.

H.17 Cybersecurity & The Contractor shall work cooperatively and bilaterally with the
Supply Chain Risk OASIS+ PMO in the future implementation of C-SCRM mitigation
Management actions.

(C-SCRM) Plan

H.21 Minimum Contract The Contractor must achieve a minimum of $250,000 in awarded
Sales Requirements  |Task Orders prior to the end of the fifth year of the Master Contract’s

period of performance.

H.22 Teaming Limitations [The Contractor shall ensure compliance with teaming limitations and
and Responsibilities  |responsibilities, as applicable.

L514 Meaningful The Contractor shall honor the commitments contained in all MRCLs,
Relationship if applicable.

Commitment Letters
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|(MRCL) | |

F.5 CONTRACTOR PERFORMANCE

Contractor performance information is relevant information, for future source selection purposes,
regarding a Contractor’s actions under a previously awarded contract. It includes, for example,
the Contractor’s record of conforming to contract requirements and to standards of good
workmanship; record of forecasting and controlling costs; adherence to contract schedules,
including the administrative aspects of performance; history of reasonable and cooperative
behavior and commitment to customer satisfaction; reporting into required databases; record of
integrity and business ethics; and business-like concern for the interest of the customer. The
OASIS+ CO reserves the right to monitor Contractor performance through other sources (e.g.,
customer surveys/feedback, OASIS+ task order CPARS, etc.) to ensure satisfactory Contractor
performance. Trends of negative (less than satisfactory) performance may result in activation of
Dormant Status and/or result in a Contractor being off-ramped (See Sections H.12 and H.13).

F.5.1 Master Contract Contractor Performance Assessment Reporting System

The OASIS+ CO will not administer the Contractor Performance Assessment Reporting System
(CPARS) modules at the Master Contract level. CPARS shall be administered at the task order
level and is the sole responsibility of the OCO.

F.5.2 Task Order CPARS

The OASIS+ CO does not administer or evaluate task order performance. It is the sole
responsibility of the OCO using the process and criteria set forth in CPARS. OCOs shall use
CPARS for task orders awarded under the Master Contract, if applicable. CPARS might not be
required for certain requirements including but not limited to classified work and intelligence. If a
customer agency’s policy requires an alternative Past Performance assessment reporting system
for a specific task order, the alternative reporting system takes precedence over CPARS.

At a minimum, the OCO will be responsible for evaluating final Contractor performance upon task
order completion. Interim performance evaluations may be conducted as prescribed by the
ordering agency’s policies.

F.5.3 OASIS+ Performance Management

The OASIS+ program will track Master Contract performance through a performance
management tool which will assess each Contractor’s adherence to the required compliance and
deliverable requirements in Section F.4.1 and F.4.2. Performance reports will be available
through the OSP for use by OASIS+ COs to monitor and assess contract compliance in real-time.
Through each vendor profile within the OSP, Contractors will have direct insight into the status of
their required compliance and deliverable requirements of the OASIS+ Master Contract through a
performance report, which will be based on a visualization of the Contractor Self-Assessment
(CSA) at Section G.3.1.2. This performance report will not be available for public use, and will
only be used by the OASIS+ CO and each Contractor. Contractors will only be able to access
their own performance reports. Discrepancies between the report and actual status of compliance
and deliverable requirements must be addressed to the OASIS+ CO. This does not constitute the
official Past Performance ratings based on FAR subpart 42.15.

(End of Section F)
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SECTION G - CONTRACT ADMINISTRATION DATA
G.1 BACKGROUND

This section provides roles, responsibilities, and contract administration requirements for the
OASIS+ Master Contract. Costs associated with these administration requirements may not be
billed as a direct cost to the Government under the OASIS+ Master Contract.

Clauses, provisions, and other terms and conditions regarding task order administration will be
designated by the OCO at the task order level.

G.2 ROLES AND RESPONSIBILITIES OF GOVERNMENT KEY PERSONNEL

This section describes the roles and responsibilities of Government and Contractor personnel.
G.2.1 OASIS+ Government Key Personnel

The Government Key Personnel for the OASIS+ program are the OASIS+ Program Manager
(PM), OASIS+ CO, GSA Ombudsman (i.e. Task-Order and Delivery-Order Ombudsman), Master
Contract Ombudsman, designated Contract Compliance Analyst (CCA), and OASIS+ Contracting
Officer's Representative (COR), if applicable.

G.2.1.1 OASIS+ Program Manager

The OASIS+ PM is the primary Government official who performs various programmatic
functions, such as business development and industry engagement, with Contractors and
customers for the overall success of the OASIS+ program.

G.2.1.2 OASIS+ Contracting Officer

The OASIS+ CO is the sole Government official with authority to interpret, administer, and/or
modify the terms and conditions of the Master Contract.

The OASIS+ CO may delegate routine administrative functions to an authorized representative to
assist on matters related to the Master Contract’s terms and conditions and monitoring
Contractor’s performance.

GSA reserves the right to assign multiple OASIS+ COs to this contract, each empowered with the
same duties and authority.

G.2.1.3 FAR 52.216-32 Task-Order and Delivery-Order Ombudsman (Alternate I) (Sept 2019)

(a) In accordance with 41 U.S.C. 4106(g), the GSA Agency has designated the following
task-order and delivery-order Ombudsman for this contract. The Ombudsman must review
complaints from the Contractor concerning all task-order and delivery-order actions for
this contract and ensure the Contractor is afforded a fair opportunity for consideration in
the award of orders, consistent with the procedures in the contract.

GSA Ombudsman (only for GSA issued Task Orders)
1800 F St NW, 2nd Floor

Washington, D.C. 20405

Email: GSAOmbudsman@gsa.gov

URL to OMBUDSMAN PAGE: www.gsa.gov/ombudsman
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(b) Consulting an ombudsman does not alter or postpone the timeline for any other
process (e.g., protests).

(c) Before consulting with the Ombudsman, the Contractor is encouraged to first address
complaints with the Contracting Officer for resolution. When requested by the Contractor,
the Ombudsman may keep the identity of the concerned party or entity confidential, unless
prohibited by law or agency procedure.

(d) Contracts used by multiple agencies.

(1) This is a contract that is used by multiple agencies. Complaints from
Contractors concerning orders placed under contracts used by multiple
agencies are primarily reviewed by the task-order and delivery-order
Ombudsman for the ordering activity.

(2) The ordering activity has designated the following task-order and delivery-
order Ombudsman for this order: Contact information for the GSA
Procurement Ombudsman can be found at: http://www.gsa.gov/ombudsman.

(3) Before consulting with the task-order and delivery-order Ombudsman for the
ordering activity, the Contractor is encouraged to first address complaints with
the ordering activity's Contracting Officer for resolution. When requested by the
Contractor, the task-order and delivery-order Ombudsman for the ordering
activity may keep the identity of the concerned party or entity confidential, unless
prohibited by law or agency procedure.

[End of Clause]
G.2.1.3.1 Master Contract Ombudsman

(a) An OASIS+ Master Contract Ombudsman has been appointed to hear and facilitate the
resolution of concerns from OASIS+ Contractors regarding Master Contract issues.

(b) Consulting an ombudsman does not alter or postpone the timeline for any other process
(e.g., protests).

(c) Before consulting with the Ombudsman, the Contractor is encouraged to first address
complaints with the Contracting Officer for resolution. When requested by the Contractor,
the Ombudsman may keep the identity of the concerned party or entity confidential,
unless prohibited by law or agency procedure.

(d) If resolution cannot be made by the contracting officer, the Contractor may contact the
Master Contract Ombudsman:

The Office of Professional Services and Human Capital Categories
Attn: Head of Contracting Activity

The Columbia Bank Center

1301 A Street, Suite 610

Tacoma WA 98401

E-mail: OASISPLUS@gsa.gov
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G.2.1.4 Contract Compliance Analyst

The CCA is a GSA Government official who reviews Contractor records and conducts
assessments of Contractor compliance with Master Contract deliverable and reporting
requirements. A CCA may conduct assessments virtually or in person at the Contractor’s place of
business to assist the Contractor with task order reporting, CAF management, and other general
contract administration functions deemed necessary by the Government, or these functions may
be performed virtually.

G.2.1.5 OASIS+ Contracting Officer’s Representative

The OASIS+ CO may designate one or more representatives to perform specified surveillance
functions such as quality assurance and technical review at the Master contract level. A COR has
no actual, apparent, or implied authority to contractually bind the Government or change the
terms and conditions of the Master Contract.

G.2.2 Task Order Key Personnel (Government)

The Key Personnel for pre-award and post-award administration of task orders under the Master
Contract are the OCO and the OCO'’s appointed COR or Contracting Officer's Technical
Representative (COTR).

G.2.2.1 Ordering Contracting Officer

The OCO for each task order is the sole and exclusive Government official with authority to
solicit, award, administer, and/or modify a task order under the Master Contract.

A warranted CO, as defined in FAR subpart 2.101, may request a Delegation of Procurement

Authority (DPA) from the OASIS+ PMO. Only if a DPA is granted from the OASIS+ CO may an
OCO solicit and award a task order under the Master Contract. Upon an OASIS+ Contractor’s
request, the OCO for any specific task order may provide a copy of the applicable DPA to the

requesting Contractor.

The OCO is encouraged to contact the OASIS+ PMO for any task order assistance including the
following:

Training on the OASIS+ program and ordering procedures.

Task order scope compliance with the Master Contract.

Task order solicitation development.

Assistance on disputes, claims, or protests at the task order level.
Contractor performance issues at the task order level.

PQooo®

OCO duties include:

a. Requesting and receiving a DPA prior to soliciting and awarding a task order.

b. Issuing Requests For Information (RFls) and task order RFPs through the
Symphony Procurement Suite (Symphony) and reporting task order awards in
Symphony.

c. Adhering to the additional responsibilities defined in the OASIS+ DPA.

d. Complying with the scope, terms and conditions of the Master Contract,
ordering procedures outlined in the OASIS+ ordering guide, FAR 16.505, and other
regulatory supplements.
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e. Complying with the FAR or authorized agency supplements, statutes, policies
or exceptions thereof;

f. Ensuring task orders are compliant with statutes, regulations, and any other
legal requirements in the event of a Master Contract cancellation.

g. ldentifying the proper NAICS Code and corresponding OASIS+ Domain and CLIN
(see Sections C.2 and H.3), commercial or non-commercial items, contract type(s),
terms and conditions, and clauses and provisions applicable to the task order
solicitation and award.

h. Determining a contractor’s accounting system is adequate before making an award
of a cost-reimbursement task order.

i. Determining the applicability of CAS to any given task order and ensuring
the contractor has made the required CAS-related task order solicitation certifications.
j- Administering task orders issued under OASIS+ from cradle to grave:

0 Administration of task order award data in Federal Procurement Data
System (FPDS) upon task order award, if applicable.
o} Inclusion and administration of the Contract Access Fee (CAF) CLIN for

the base and each option period of the task order and sufficiently funding
the CAF for the life of the task order.

o] Administration of task order performance evaluation in Contractor
Performance Assessment Reporting System (CPARS), if applicable.

o] Resolving any performance issues, disputes, claims, or protests at the
task order level.

0 Closing out task orders in a timely manner.

k. Allowing a reasonable time for fair opportunity proposal submission.
I. Resolving any performance issues, disputes, claims, or protests at the task order level.
m. Responding to all Freedom of Information Act (FOIA), Congressional, Inspector
General, Small Business Administration, and/or the Government Accountability Office
(GAO) requests for task order information.

Contractor employees authorized under FAR subpart 51.1, Contractor Use of Government Supply
Sources, to use OASIS+ are considered OCOs and are not required to obtain a DPA as their
authority is granted to them by a Federal Government CO administering an applicable contract
(e.g., a Federally Funded Research and Development Center). In order to authorize a Contractor
employee under FAR subpart 51.1 to use OASIS+, the Federal Government Contracting Officer
granting authority shall first obtain an OASIS+ DPA.

G.2.2.2 Task Order Contracting Officer’'s Representative

The OCO for each task order may designate a COR or COTR to perform specific administrative
or technical functions.

The specific rights and responsibilities of the COR or COTR for each task order shall be
described in writing and provided to the Contractor.

G.3 CONTRACT ADMINISTRATION REQUIREMENTS

This section describes all the administration requirements for the entire duration of the Master
Contract and any task orders awarded under the Master Contract.

Failure to meet contract administration requirements may result in activation of Dormant Status
and/or Off-Ramping (see Sections H.12 and H.13).
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G.3.1 General Administration Requirements
G.3.1.1 Contractor Key Points of Contact

The key points of contact for all Master Contracts awarded under the OASIS+ program are the
COPM and the COCM. Additional personnel designations may be required by the OCO at the
task order level.

The Contractor shall assign a COPM and a COCM to represent the Contractor as primary POCs
to resolve issues and perform administrative duties and other functions that may arise relating to
the Master Contract, including task orders solicited and awarded under the Master Contract.

The Contractor shall ensure the OASIS+ CO has current POC information for both the COPM
and COCM. The Contractor must notify the OASIS+ CO of any changes to the contact
information for its COCM and COPM within five calendar days of the change in accordance with
Section F.4.1, Deliverables.

There are no minimum qualification requirements established for the COPM and COCM. The
COPM and COCM are not required to be full-time positions; however, the COPM and COCM
must be proficient in the performance of their duties.

All costs associated with COPM and COCM duties for the Master Contract shall be handled in
accordance with the Contractor’s standard accounting practices; however, no costs for COPM
and COCM duties may be billed directly to GSA in accordance with the terms and conditions of
the Master Contract.

G.3.1.1.1 Corporate OASIS+ Program Manager

The Contractor’s corporate management structure shall guarantee senior, high-level, program
management of the OASIS+ program. The Contractor must appoint a COPM to represent the
company in all OASIS+ program-related matters until the contract is closed out.

COPM responsibilities include, but are not limited to:

a. Providing a cohesive partnership between the Contractor, OASIS+ PM, OASIS+ CO,
OCOs, and potential Federal agency customers to identify and achieve reciprocal
goals, with effective and efficient customer-focused service, in accordance with the
terms of the Master Contract.

b. Advising and assisting current and potential Federal agency customers regarding the
technical scope of the OASIS+ Master Contract and the overall attributes of the
OASIS+ program.

c. Attending all OASIS+ PMR meetings and other OASIS+ meetings as scheduled.

G.3.1.1.2 Corporate OASIS+ Contract Manager

The Contractor’s corporate management structure shall guarantee senior, high-level, contract
management of the OASIS+ program. The Contractor must appoint a COCM to represent the
company in all OASIS+ related matters until the contract is closed out.

COCM responsibilities include, but are not limited to:
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a. Ensuring that all contract administration functions and reporting information required
under the Master Contract are completed accurately, thoroughly, and timely.

b. Addressing all performance issues related to the Master Contract.

c. Attending all OASIS+ PMR meetings and other OASIS+ meetings as scheduled.

G.3.1.2 Contractor Self-Assessment

The purpose of the CSA is to support the OASIS+ CO in monitoring the Contractor's compliance
with the deliverable and reporting requirements outlined in Sections F.4.1 and F.4.2 of the Master
Contract. The CSA includes a status update for all systems and certifications that were claimed in
the proposal submission. CSAs will be used to resolve any performance or compliance
weaknesses, if necessary. Additionally, the Contractor must include in the CSA demonstrated
evidence of submission for all responsive unsuccessful offers submitted under the Master
Contract (e.g., record of response correspondence). The OASIS+ CO will provide a standardized
template for the Contractor to complete the CSA. The COCM shall submit the CSA to the
OASIS+ CO annually using the OSP or other Government-designated system as specified by the
OASIS+ CO.

G.3.1.3 Insurance

The insurance coverage specified in FAR subpart 28.3 is the minimum insurance coverage
required for the entire duration of the Master Contract and each applicable task order that
extends beyond the expiration date of the Master Contract.

If a task order does not specify any insurance coverage amounts, the minimum insurance
requirements in FAR subpart 28.3 shall apply. The OCO may require additional insurance
coverage or higher limits specific to a task order awarded under the Master Contract. OCOs shall
tailor insurance coverage clauses, provisions, and other applicable terms and conditions specific
to each task order’s contract type, solicitation, and award.

The Contractor shall acquire and maintain insurance coverage for each OASIS+ Master Contract
it holds. The Contractor shall retain copies of its ACORD 25 Form, Certificate of Liability
Insurance, for each Master Contract awarded under the OASIS+ program. The certificate shall be
made available within three business days upon request from the OASIS+ CO and any OCO with
an OASIS+ DPA.

G.3.1.4 Federal Awardee Performance and Integrity Information System

Subject to FAR 9.104-6, Federal Awardee Performance and Integrity Information System
(FAPIIS), and FAR 52.209-9, Updates of Publicly Available Information Regarding Responsibility
Matters, the Contractor shall update responsibility matters in FAPIIS on a semi-annual basis,
throughout the term of OASIS+, by posting the required information in the System for Award
Management (SAM). This update applies to each Master Contract held under the OASIS+
program.

G.3.1.5 Employment Reports on Veterans
Subject to FAR 22.1306, Department of Labor notices and reports, and FAR 52.222-37,
Employment Reports on Veterans, the Contractor shall report veteran employment and hiring

data annually to the DOL by filing a VETS-4212, Federal Contractor Veterans’ Employment
Report.
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The Contractor shall provide confirmation of its filing to the OASIS+ CO via the CSA, even if the
Contractor has no covered veterans or new employees to report during the reporting period.

G.3.1.6 Executive Compensation and First-Tier Subcontract Awards Report

Subject to FAR 4.14 and FAR 52.204-10, Reporting Executive Compensation and First-Tier
Subcontract Awards, the Contractor shall report executive compensation and first-tier subcontract
awards in FSRS, unless an exception applies.

G.3.1.7 Handling of Size and Status Re-representations
G.3.1.7.1 Mergers, Acquisitions, Novations, And Change-of-Name Agreements

If the Contractor identifies a successor in interest to its Government contract(s) when its assets
are transferred (e.g., by merger, acquisition, or other transaction), recognizes a change in its
name, executes novation agreements (FAR 42.1204), change-of-name agreements (FAR
42.1205), or any other agreements that change the status of the Contractor, the Contractor shall
notify the OASIS+ CO within 30 calendar days of finalization via FedConnect.

Title 41 U.S.C. 6305 prohibits the transfer of Government contracts from an awardee to a third
party. Government contracts cannot be bought and sold. However, GSA may, when in its best
interest, novate an awardee’s contract to a third party when there is a transfer of all of the
awardee’s assets or the entire portion of the assets involved in the performance of the Master
Contract. In a services contract, assets are generally defined as personnel performing work under
the contract being transferred. For companies with task order awards, assets refer to all of the
personnel performing those task orders as well as the personnel performing at the

Master Contract level (e.g., the COCM and COPM). For companies without task order awards,
assets are defined as personnel performing at the Master Contract level only (e.g., the COCM
and COPM).

For a novation to be considered, the Contractor shall submit a written request to the OASIS+ CO
at the email address identified above, and the following elements shall occur:

a. The company shall first submit a proposal to the OASIS+ CO under the most recent
solicitation of the Master Contract.

b. The proposal shall achieve an evaluated numerical score that is equal to or higher
than the qualification threshold for the applicable Domain(s) included in the solicitation
for the most recent on-ramp. If there have been no on-ramps, the proposal shall
achieve an evaluated numerical score that is equal to or higher than the qualification
threshold for the applicable Domain(s) included in the solicitation at the time of the
original Master Contract awards.

c. Depending on the status of the Contractor’s novation, the company must submit the
following documentation:

i. Where the OASIS+ CO is the responsible CO in accordance with FAR
42.1202, the company shall submit a novation agreement with all the
required legal elements in accordance with FAR 42.1204(e). The
novation agreement shall include the transfer of personnel performing
work under the Master Contract and any awarded task orders, as
applicable. OR

ii. Where a CO other than the OASIS+ CO is responsible in accordance
with FAR 42.1202, the company shall provide a copy of the executed
novation agreement to the OASIS+ CO along with a signed copy of the
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Standard Form (SF) 30 that incorporates a summary of the agreement
and includes a complete list of the affected contracts.

d. The company shall complete post-award small business re-representation as outlined
in Section G.3.1.7.2.

e. When considering whether to recognize a third party as a successor in interest to the
Master Contract, the OASIS+ CO shall identify and evaluate any significant
organizational conflicts of interest in accordance with FAR subpart 9.5.

i. If the OASIS+ CO determines that a conflict of interest exists, but that it
is in the best interest of the Government to approve the novation
request, one of the original contracts will be off-ramped through a no-
cost contract cancellation in accordance with Section H.20. Contracts
with active task orders will be placed in Dormant Status in accordance
with H.12.

For mergers and acquisitions that do not require novation, the Contractor shall notify the OASIS+
CO via FedConnect and complete post-award small business re-representation as outlined in
Subsection G.3.1.7.2.

If the existing Contractor has submitted any outstanding task order proposals, the Contractor
must notify the OCO(s) of the merger, acquisition, or novation and resulting business size

and socioeconomic status within five calendar days. This notification is required for all mergers
and acquisitions whether or not a novation is required. If a task order solicitation was set-aside for
small business or a specific socioeconomic concern, and, post-merger, acquisition, or novation,
the company would not be eligible in accordance with the applicable size standard and/or
socioeconomic status, the OCO has the discretion to eliminate the Contractor’s offer from
consideration for task order award.

For a change-of-name agreement to be processed by the OASIS+ CO, the Contractor shall
submit a written request to the OASIS+ CO via FedConnect including the following:

a. Where the OASIS+ CO is the responsible CO in accordance with FAR 42.1202, a
change-of-name agreement with all the required legal elements in accordance with
FAR 42.1205(a); or

b. Where a CO other than the OASIS+ CO is responsible in accordance with FAR
42.1202, a copy of the executed change-of-name agreement along with a list of all
affected contracts.

Upon execution of a novation or change-of-name agreement, the Contractor shall update its
profile in all applicable Government systems.

G.3.1.7.2 Post Award Small Business Program Rerepresentation

Subject to CFR 13 § 121.404(g)(3) and FAR 52.219-28, Post-Award Small Business Program
Rerepresentation and its Alternate |, timely size rerepresentation is required within 60 to 120 days
prior to the end of the fifth year of the Contractor's Master Contract, before exercising the option.
Furthermore, if a contractor represented that it was a small business concern prior to award of a
given CLIN under the Master Contract, the Contractor shall rerepresent its size status upon the
occurrence of any of the following:

a. Within 30 days after execution of a novation agreement.

b. Within 30 days after a merger or acquisition that does not require a novation.

c. Within 60 to 120 days prior to the end of the fifth year of the contract, prior to
exercising the option period.
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The Contractor shall rerepresent its size status in accordance with the size standard in effect at
the time of this rerepresentation that corresponds to the NAICS Codes assigned to each CLIN
awarded under the Contractor’'s Master Contract, without regard to the date upon which its size
status changed.

The Contractor shall make the rerepresentation required by this section as follows:

(1) By validating or updating all its representations in the Representations and Certifications
section of SAM at www.SAM.gov and its other data in SAM, as necessary, to ensure that
they reflect the Contractor’s current status. The Contractor shall notify the OASIS+ CO in
writing within the timeframes specified above that the data has been validated or updated,
and provide the date of the validation or update.

(2) If the Contractor does not have representations and certifications in SAM, or does not
have a representation in SAM for the NAICS code applicable to the Master Contract, the
Contractor is required to complete the following rerepresentation and submit it to the
OASIS+ CO in writing, along with the contract number and the date on which the
rerepresentation was completed using the format below:

The Contractor represents that it __is, __is not, a small business concern under NAICS code
assigned to contract number for CLIN .

[Contractor to sign and date and insert authorized signer’s name and title.]
G.3.1.7.3 Post Award Small Business Changes In Size

When a Contractor that previously represented as a small business identifies as OTSB during
rerepresentation, the Contractor will be subject to the following requirements:

a. Submit an Individual or Commercial Subcontracting Plan under Section G.3.1.8 of this
Master Contract and comply with Subcontract Reporting requirements at G.3.1.8.1.

b. Comply with Climate Change Risk Management Requirements under Section H.6.1 of
this Master Contract.

G.3.1.8 Individual (preferred) or Commercial Subcontracting Plan

The Contractor shall comply with the Contractor’s Individual or Commercial Subcontracting Plan
and Subcontracting Plan Addendums, incorporated into the OASIS+ UR Master Contract by
reference, to ensure that Small Business, Small Disadvantaged Businesses (SDB), Women-
Owned Small Businesses (WOSB), Historically Underutilized Business Zone (HUBZone) Small
Businesses, Veteran-Owned Small Businesses (VOSB), and Service-Disabled Veteran-Owned
Small Businesses (SDVOSB) are provided the maximum practicable opportunity to participate as
Subcontractors at the task order level.

GSA and other Federal agency COs given a DPA are committed to ensuring maximum
practicable opportunity is provided to small business concerns to participate in the performance of
this contract consistent with its efficient performance. GSA expects any small business
Subcontracting Plan submitted pursuant to FAR 52.219-9, Small Business Subcontracting Plan,
to reflect this commitment. Consequently, an Offeror, other than a small business concern, before
being awarded an OASIS+ contract, shall demonstrate that its Subcontracting Plan represents a
creative and innovative program for involving small, HUBZone, SDB, WOSB, VOSB, and
SDVOSB concerns as Subcontractors in the performance of this Master Contract.
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In accordance with 15 U.S.C. 637(d)(9), any Contractor or Subcontractor failing to comply in good
faith with the requirements of the Subcontracting Plan is in material breach of its contract.
Furthermore, 15 U.S.C. 637(d)(4)(F) directs that a Contractor’s failure to make a good faith effort
shall result in the imposition of liquidated damages pursuant to FAR 52.219-16, Liquidated
Damages-Subcontracting Plan.

The OASIS+ PMO requires use of the electronic Subcontracting Reporting System (eSRS)
modules as the secure, confidential, information management tool to evaluate subcontracting
goal performance for OASIS+.

The Subcontracting Plan covers the OASIS+ program as a whole, however, the Contractor shall
submit Individual Subcontract Reports (ISR) for Individual Subcontracting Plans, if applicable, and
Summary Subcontract Reports (SSR) for each individual contract the Contractor has a contract
award using the web-based eSRS at http://www.esrs.gov.

Affiliates of the Prime Contractor or Subcontractor are not included in these reports. Subcontract
award data reported by Prime Contractors and Subcontractors shall be limited to awards made to
their immediate next-tier Subcontractors.

Contractors are required to adhere to their Subcontracting Plan, incorporated into the basic
contract by reference. When a Contractor does not meet any one or more of their Subcontracting
Goals for a given reporting period, the Contractor shall explain, in writing, the rationale for not
meeting the goals in the comments section of the ISR/SSR.

G.3.1.8.1 Subcontracting Reports

The ISR covers subcontract award data related to this Master Contract and shall be submitted
semi-annually until final task order completion. The SSR encompasses all contracts with GSA
and is submitted annually. The ISR and SSR shall be submitted electronically via eSRS at
www.esrs.gov and must be received within the date specified in Section F.4.1, Deliverables, of
this Master Contract. Reports are due, regardless of whether there has been any subcontracting
activity since contract inception or since the time of previous report submission.

NOTE: OASIS+ Program requires that ISRs shall reflect the subcontracting dollars on a
PAYMENT basis only. The Payment Basis is the process of capturing subcontract dollars no
sooner than the time a Contractor pays the subcontractor’s invoices. This Payment Basis
reporting method must be used for the entire contract term. Entering subcontracting dollars into
the Government’s eSRS on a Commitment Basis is not permitted. (A Commitment Basis, which is
not allowed for this Master Contract, is the process of capturing subcontract dollars when the
Contractor executes the subcontract award documents).

The Contractor shall ensure that their entries in the column “Current Goal: Percentage of Total
Subcontract Awards” are the negotiated percentages as cited in the Individual Subcontracting
Plan goals. If the Contractor does not meet the Master Contract Small Business Subcontracting
Goals, they shall provide a succinct description of how goals will be achieved in the “Remarks”
section of the form.

SSRs - If the Contractor is using the Parent Unique Entity ID (UEID) when reporting, the
Contractor’'s SAM UEID shall be cited in the “Remarks” section of the form, if different than the
Parent SAM UEID. The Contractor shall list all GSA contract numbers associated with

the reported dollars in the “Remarks” section of the form. Non-GSA contract numbers shall not be
reported with the GSA contract numbers.
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Both ISRs and SSRs - Contractors shall reference GSA Agency Code 4732. Contractors shall
include the OASIS+ email address in the Government Email section of the form.

G.3.1.9 Contractor Business Systems, Certifications, and Government Facility Clearance
G.3.1.9.1 Contractor Business Systems

Contractor business systems produce critical data that COs use to help negotiate and manage
Federal contracts. These systems and their related internal controls act as important safeguards
against fraud, waste, and abuse of Federal funding.

If the Contractor received evaluation credit for any contractor business systems in its OASIS+
proposal submission IAW Sections L.5.4, those systems must be maintained and updated as
required at the same level or higher for the life of the OASIS+ UR Master Contract.

For Contractor business systems, the Contractor shall maintain the status of those systems by
providing the OASIS+ CO documentation from their cognizant DCMA CO, cognizant Federal
agency (CFA) CO, or DCAA office, to verify that their business systems remain approved,
determined adequate, or determined acceptable, as applicable, by updating their profile in the
OSP. The Contractor shall also notify the OASIS+ CO of any material changes to its business
systems or changes to the status of its business systems for the entire duration of the Master
Contract within 15 calendar days of the change by updating its profile in the OSP.

a. Material changes to business systems include, but are not limited to, a change in
software or significant changes in policies and procedures affecting internal controls
for the applicable business system and subsystems. Examples of immaterial changes
include, but are not limited to, a minor revision to the policies and procedures or the
addition of a new overhead pool for additional contract work.

b. Changes to the status of business systems include, but are not limited to, disapproval,
expiration of approval, withdrawal of an adequacy determination, or determinations of
significant deficiencies.

Contractors that did not claim credit for a business system qualification in their OASIS+ proposal
submission may provide the OASIS+ CO documentation from their cognizant DCMA CO, CFA
CO, or DCAA office, to verify that their business system has been reviewed and approved,
determined adequate, or determined acceptable, as applicable, by updating their profile in the
OSP. Any business systems reported in the Contractor’s profile are subject to the requirement to
maintain the status and notify the OASIS+ CO of any material changes to its business systems or
changes to the status of its business systems as outlined above.

Any additions or changes to business systems reported in the Contractor’s profile shall be
validated and approved by the OASIS+ CO. The OASIS+ CO will make the final determination to
allow the Contractor’s profile to be updated following a thorough review of any documentation
provided by the Contractor. The OASIS+ CO reserves the right to reject any additions or changes
based on unacceptable or invalid documentation provided by the Contractor as outlined for each
business system below or other concerns based on information available to the OASIS+ CO.
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G.3.1.9.1.1 Accounting System

An acceptable accounting system provides for the proper segregation, identification,
accumulation, and allocation of direct and indirect costs for Government procurements. In
accordance with FAR 16.301-3(a)(3) only those Contractors that maintain an adequate
accounting system shall be eligible for Cost Reimbursement (all types) task order solicitations
and awards.

Adequacy, acceptability, and/or approval of a contractor's accounting system are determined by
the Contractor’s cognizant DCMA CO, CFA CO, or cognizant DCAA office and are validated by
the OASIS+ CO.

Acceptable documentation may include current and valid determination letters from the
Contractor’s cognizant DCMA or CFA CO, DCAA audit reports, or Pre-Award Surveys of
Prospective Contractor Accounting System (SF1408) completed by Government Officials.

G.3.1.9.1.2 Purchasing System

Acceptable purchasing systems provide for efficiency and effectiveness with which the Contractor
spends Government funds and complies with Government policy when subcontracting. Approval
of a Contractor’s purchasing system is determined by the Contractor’s cognizant DCMA or CFA
CO.

Acceptable documentation may include current and valid approval letters or Contractor
Purchasing System Review (CPSR) reports from the Contractor’s cognizant DCMA CO or CFA
CO.

Advance notification requirements for subcontracting and consent to subcontract are not required
when a Contractor has an approved purchasing system unless otherwise requested by the OCO
on an individual task order, task orders with no subcontracting possibilities, or task orders for the
acquisition of commercial items.

G.3.1.9.1.3 Earned Value Management System

Government and industry program managers use EVMS to assess cost, schedule and technical
progress on programs and to support proactive decision-making. An EVMS is a system for project
management that effectively integrates the project scope of work with cost, schedule, and
performance elements for optimum project planning and control. EVMS guidelines are contained
in the Electronic Industries Alliance Standard 748 (EIA-748). Acceptability of a Contractor’s
EVMS is determined by the Contractor’s cognizant DCMA or CFA CO.

Acceptable documentation may include current and valid Advance Agreements or Letters of
Acceptance from the Contractor’s cognizant DCMA or CFA CO.
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G.3.1.9.1.4 Property Management System

An approved property management system provides for internal controls to manage (control, use,
preserve, protect, repair, and maintain) Government property in its possession. Approval of a
Contractor’s property management system is determined by the Contractor’s cognizant DCMA or
CFA CO.

Acceptable documentation may include current and valid approval letters or Property
Management System Analysis (PMSA) reports from the Contractor’s cognizant DCMA or CFA
CO.

G.3.1.9.1.5 Material Management And Accounting System

A MMAS provides for planning, controlling, and accounting for the acquisition, use, issuing, and
disposition of material. Adequacy, acceptability, and/or approval of a Contractor's MMAS are
determined by the Contractor’s cognizant DCMA CO, CFA CO, or DCAA office.

Acceptable documentation may include current and valid approval letters from the Contractor’s
cognizant DCMA or CFA CO, or DCAA audit reports.

G.3.1.9.1.6 Estimating System

An acceptable estimating system for proposal preparation benefits both the Government and the
Contractor by increasing the accuracy and reliability of individual proposals. An acceptable
estimating system is maintained, reliable, and consistently applied; produces verifiable,
supportable, documented, and timely cost estimates that are an acceptable basis for negotiation
of fair and reasonable prices; is consistent with, and integrated with the Contractor’s related
management systems; and is subject to applicable financial control systems.

Adequacy, acceptability, and/or approval of a Contractor’s estimating system are determined by
the Contractor’s cognizant DCMA CO, CFA CO, or DCAA office.

Acceptable documentation may include current and valid approval letters from the Contractor’s
cognizant DCMA or CFA CO, or DCAA audit reports.

G.3.1.9.2 Government Facility Clearance

A Government facility clearance level (FCL) is when a Contractor’s facility is eligible for access to
classified information at the Confidential, Secret, or Top Secret level. The FCL includes the
execution of a DoD Security Agreement (DD Form 441 and DD Form 441-1) and Certificate
Pertaining to Foreign Interests (SF 328). Under the terms of a FCL agreement, the

Government agrees to issue the FCL and inform the Contractor as to the security classification of
information to which the Contractor will have access. The Contractor, in turn, agrees to abide by
the security requirements set forth in the National Industrial Security Program Operating Manual,
commonly referred to as the NISPOM. There are nonmandatory levels of facility security
clearance for Contractors under OASIS+; however, task orders may require an FCL at any level,
under the OASIS+ UR Master Contract. The Contractor, at its own expense, must maintain their
FCL by the Defense Security Service (DSS) for the entire term of the OASIS+ UR Master
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Contract.

If the Contractor received evaluation credit for Government FCL in its OASIS+ proposal
submission IAW Section L.5.4.8, the applicable item(s) must be maintained and updated as
required at the same level or higher for the life of the OASIS+ UR Master Contract. The
Contractor shall notify the OASIS+ CO of any changes to the status of its FCL for the entire
duration of the Master Contract within 15 calendar days of the change by updating its profile in
the OSP. The Contractor shall also notify the designated OCO for affected task orders, in writing,
if there are any changes in the status of their FCL and provide the reasons for the change. If only
part of a Contractor’s organization has a FCL, the Contractor shall make the distinction between
which business units or sites and geographic locations have a FCL. Only those Contractors that
meet a required FCL level on task order solicitations shall be eligible to compete.

G.3.1.9.3 Certifications

If the Contractor received evaluation credit for any certifications in its OASIS+ proposal
submission |AW Sections L.5.5, those items must be maintained and updated as required at the
same level or higher for the life of the OASIS+ UR Master Contract. The Contractor shall also
notify the OASIS+ CO of any changes to the status of its certifications for the entire duration of
the Master Contract within 15 calendar days of the change by updating its profile in the OSP.
Contractors that did not claim credit for a certification qualification in their OASIS+ proposal
submission may provide the OASIS+ CO documentation by updating their profile in the OSP. Any
certifications reported in the Contractor’s profile are subject to the requirement to maintain the
status and notify the OASIS+ CO of any changes to the status of its certifications as outlined
above.

Any additions or changes to certifications reported in the Contractor’s profile shall be validated
and approved by the OASIS+ CO. The OASIS+ CO will make the final determination to allow the
Contractor’s profile to be updated following a thorough review of any documentation provided by
the Contractor. The OASIS+ CO reserves the right to reject any additions or changes based on
unacceptable or invalid documentation provided by the Contractor as outlined for each
certification below or other concerns based on information available to the OASIS+ CO.

G.3.1.9.3.1 Capability Maturity Model Integration

Capability Maturity Model Integration (CMMI) is a 5-level approach to improve processes across
projects, divisions, or an entire organization in the areas of acquisition, services, and/or
development.

CMMI Certification is not mandatory; however, Contractors are encouraged to have CMMI
Maturity Level 2 or higher in acquisition, services, and/or development during the entire term of
the OASIS+ UR Master Contract. The Contractor shall notify the OASIS+ CO, in writing, if there
are any changes in the status of their CMMI Level and provide the reasons for the change and
copies of appraisals from a CMMI Instituted Certified Lead Appraiser, as applicable. If only part of
a Contractor’s organization is CMMI certified, the Contractor shall make the distinction between
which business units or sites and geographic locations have been certified.
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G.3.1.9.3.2 International Organization for Standardization (ISO) 27001:2013 or 27001:2022
(Information Security)

International Organization for Standardization (ISO) 27001:2013 or 27001:2022 Certification
specifies the requirements for establishing, implementing, maintaining and continually improving
an information security management system within the context of the organization. It also
includes requirements for the assessment and treatment of information security risks tailored to
the needs of the organization.

An ISO 27001:2013 or 27001:2022 Certification is not mandatory; however, Contractors are
encouraged to have 1ISO 27001:2013 or 27001:2022 Certification during the entire term of the
OASIS+ UR Master Contract. The Contractor shall notify the OASIS+ CO, in writing, if there are
any changes in the status of their ISO 27001:2013 or 27001:2022 Certification and provide the
reasons for the change and copies of audits from an ISO 27001:2013 or 27001:2022 certification
body, as applicable. If only part of a Contractor’s organization is ISO 27001:2013 or 27001:2022
certified, the Contractor shall make the distinction between which business units or sites and
geographic locations have been certified.

G.3.1.9.3.31S0 9001:2015 (Quality Management)

International Organization for Standardization (ISO) 9001:2015 Certification specifies
requirements for a quality management system to demonstrate the Contractor’s ability to
consistently meet the customer requirements as well as statutory and regulatory requirements.

An ISO 9001:2015 Certification is not mandatory; however, Contractors are encouraged to have
ISO 9001:2015 Certification during the entire term of the OASIS+ UR Master Contract. The
Contractor shall notify the OASIS+ CO, in writing, if there are any changes in the status of their
ISO 9001:2015 Certification and provide the reasons for the change and copies of audits from an
ISO 9001 certification body, as applicable. If only part of a Contractor’s organization is ISO
9001:2015 certified, the Contractor shall make the distinction between which business units or
sites and geographic locations have been certified.

G.3.1.9.3.4 I1SO 22301 (Business Continuity)

International Organization for Standardization (ISO) 22301 Certification provides a framework to
plan, establish, implement, operate, monitor, review, maintain and continually improve a business
continuity management system (BCMS). It is expected to help organizations protect against,
prepare for, respond to, and recover when disruptive incidents arise.

An ISO 22301 Certification is not mandatory; however, Contractors are encouraged to have ISO
22301 Certification during the entire term of the OASIS+ UR Master Contract. The Contractor
shall notify the OASIS+ CO, in writing, if there are any changes in the status of their ISO 22301
Certification and provide the reasons for the change and copies of audits from an ISO 22301
certification body, as applicable. If only part of a Contractor’s organization is ISO 22301 certified,
the Contractor shall make the distinction between which business units or sites and geographic
locations have been certified.
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G.3.1.9.3.51S0O 21508 (Earned Value Management)

International Organization for Standardization (ISO) 21508 Certification provides guidance for
practices of earned value management in project and program management. It is applicable to
any type of organization including public or private and any size or sector, as well as any type of
project or program in terms of complexity, size or duration.

An ISO 21508 Certification is not mandatory; however, Contractors are encouraged to have ISO
21508 Certification during the entire term of the OASIS+ UR Master Contract. The Contractor
shall notify the OASIS+ CO, in writing, if there are any changes in the status of their ISO 21508
Certification and provide the reasons for the change and copies of audits from an ISO 21508
certification body, as applicable. If only part of a Contractor’s organization is ISO 21508 certified,
the Contractor shall make the distinction between which business units or sites and geographic
locations have been certified.

G.3.1.9.3.6 14001:2015 (Environmental Management)

International Organization for Standardization (ISO) 14001:2015 Certification specifies the
requirements for an environmental management system that an organization can use to enhance
its environmental performance. It is intended for use by an organization seeking to manage its
environmental responsibilities in a systematic manner that contributes to the environmental pillar
of sustainability.

An ISO 14001:2015 Certification is not mandatory; however, Contractors are encouraged to have
ISO 14001:2015 Certification during the entire term of the OASIS+ UR Master Contract. The
Contractor shall notify the OASIS+ CO, in writing, if there are any changes in the status of their
ISO 14001:2015 Certification and provide the reasons for the change and copies of audits from
an 1SO 14001:2015 certification body, as applicable. If only part of a Contractor’s organization is
ISO 14001:2015 certified, the Contractor shall make the distinction between which business units
or sites and geographic locations have been certified.

G.3.1.9.3.7 28001:2007 (Supply Chain)

International Organization for Standardization (1ISO) 28001:2007 Certification is an international
standard that defines the requirements of the Supply Chain Security Management System and
provides a management model for organizations seeking to implement it. Also, this standard
establishes certain documentation requirements that would permit verification.

An ISO 28001:2007 Certification is not mandatory; however, Contractors are encouraged to have
ISO 28001:2007 Certification during the entire term of the OASIS+ UR Master Contract. The
Contractor shall notify the OASIS+ CO, in writing, if there are any changes in the status of their
ISO 28001:2007 Certification and provide the reasons for the change and copies of audits from
an 1SO 28001:2007 certification body, as applicable. If only part of a Contractor’s organization is
ISO 28001:2007 certified, the Contractor shall make the distinction between which business units
or sites and geographic locations have been certified.
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G.3.1.9.3.8 NSF/ANSI 391.1 Certification (General Sustainability Assessment for
Professional Services)

National Sanitation Foundation/American National Standards Institute (NSF/ANSI) 391.1 helps
professional service providers (PSPs) implement responsible business practices that
demonstrate their commitment to future generations by creating transparent policies, ethical
business practices and smaller carbon footprints. The new standard allows PSPs to make
documented and measurable commitments to improve their performance in each of the
standard’s four pillars: environmental impact, social equity, economic governance and supply
chain sustainability.

A NSF/ANSI 391.1 Certification is not mandatory; however, Contractors are encouraged to have
NSF/ANSI 391.1 Certification during the entire term of the OASIS+ UR Master Contract. The
Contractor shall notify the OASIS+ CO, in writing, if there are any changes in the status of their
NSF/ANSI 391.1 Certification and provide the reasons for the change and copies of audits from a
NSF/ANSI 391.1 certification body, as applicable. If only part of a Contractor’s organization is
NSF/ANSI 391.1 certified, the Contractor shall make the distinction between which business units
or sites and geographic locations have been certified.

G.3.1.10 Forward Pricing Rate Agreements, Forward Pricing Rate Recommendations,
Provisional Billing Rates, or Other Approved Billing Rates

Contractors may provide the OASIS+ CO with documentation from their cognizant DCMA CO,
CFA CO, or DCAA office, to verify its FPRA, FPRR, Provisional Billing Rates (PBR), or other
approved billing rates (e.g. Negotiated Indirect Cost Rate Agreements (NICRA)) have been
approved by updating their profile in the OSP. The Contractor shall notify the OASIS+ CO of any
updates or changes to the status of its approved billing rates by updating its profile in the OSP for
the entire duration of the Master Contract.

Acceptable documentation may include current and valid FPRAs, FPRRs, PBRs, other approved
billing rate letters, or audit reports, as applicable.

The Contractor shall also notify the designated OCOs for any affected task orders, in writing, of
any changes to the status of their approved rates.

FPRAs, FPRRs, PBRs, or other approved billing rates will not be disclosed by the OASIS+ CO to
any unauthorized persons. Only an OCO with a specific need to know will have access to this
information upon request.

G.3.1.11 Cost Accounting Standards

Cost Accounting Standards (CAS) are a set of 19 standards and rules promulgated by the
Government for use in determining costs on procurements and for Contractors to disclose in
writing and follow consistently their cost accounting practices.

The Contractor may hold contracts, orders, or subcontracts that are subject to full CAS coverage,
which requires all 19 standards; modified CAS coverage, which requires Standards 401, 402,
405, and 406; or are exempt from CAS coverage under 48 CFR 9903.201-1 and 48 CFR
9903.201-2.

For CAS-covered task orders awarded under OASIS+, the Contractor shall comply with all
applicable CAS as determined by their cognizant DCMA CO, CFA CO, or DCAA office, disclose
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actual cost accounting practices, and follow disclosed and established cost accounting practices
consistently, for the entire duration of the task order.

The Cognizant Federal Agency Official (CFAOQ) is responsible for issuing determinations of
adequacy and compliance of the Contractor’'s CAS Disclosure Statement.

Contractors may provide the OASIS+ CO with documentation from their CFAO to verify their CAS
Disclosure Statement has been determined adequate by updating their profile in the OSP. The
Contractor shall notify the OASIS+ CO of any updates or changes to the status of its CAS
Disclosure Statement by updating its profile in the OSP for the entire duration of the Master
Contract.

Acceptable documentation includes current and valid written determination from the Contractor’s
CFAO.

The Contractor shall also notify the designated OCOs for any affected task orders, in writing, of
any changes to the status of their CAS Disclosure Statement or cost accounting practices.

G.3.1.12 Service Contract Reporting Requirements For Indefinite Delivery Contracts

In accordance with FAR 52.204-15, Contractors shall report the required service contract
information via the internet at www.SAM.gov, for their Master IDIQ Contract. Additionally,
Contractors shall provide a report to the OASIS+ CO, via the OSP. This report shall be delivered
annually, by the due date indicated in Section F.4.1. This clause and associated report are
NOT required for actions entirely funded by DoD, contracts awarded with a generic entity
identifier, or in classified solicitations, contracts, or orders.

G.3.1.13 Cybersecurity & Supply Chain Risk Management

Contractors shall submit the C-SCRM Plan within Attachment J-3, annually, beginning 90 days
AFTER the OASIS+ UR Notice to Proceed.

G.3.1.14 OASIS+ Data Calls

GSA may occasionally conduct surveys or request information from Contractors pertaining to
OASIS+. The Contractor must email its response to the OASIS+ PMO at OASISPLUS@gsa.gov,
or other designated reporting application, by the due date indicated in Section F.4.1.

Responses to OASIS+ Data Calls, which may include information that is attributable to a
particular industry partner, may be published to Government websites to promote the capabilities
available through OASIS+. This information may be used by ordering agencies conducting
market research.

G.3.2 Contractor Reporting Requirements

The Contractor shall report information for all task orders awarded under OASIS+ for the entire
duration of the Master Contract and through closeout of all task orders.

G.3.2.1 Transactional Data

The Contractor must register in the Government designated system in order to report
transactional data.
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The Contractor must provide the transactional data, outlined in Attachment J-2, Task Order,
Transactional Data, and Contract Access Fee Reporting, electronically via the Government
designated system. The Contractor must adhere to the instruction reporting actions and
definitions for each reported data element as stated within the Government designated system
web page. The Government intends to post the reported hourly labor rates to the Prices Paid
Portal (PPP) or similar Government web page. The PPP or similar Government web page will be
made available to OCOs and agency program staff via a separate, secure Government portal.

The reporting of transactional data is required for the following items, within the date specified in
Section F.4.1:

a. Task Order Award
b. Task Order Modification
c. Invoice(s)
i. Monthly Invoices including CLIN types and Labor Category information
for certain CLIN types
OR
ii. Zero Invoice (when no invoice received payment in an active order
month)
d. CAF Remittance Information

If appropriate, the Contractor must convert all currency to U.S. dollars using the “Treasury
Reporting Rates of Exchange,” issued by the U.S. Department of Treasury, Financial
Management Service.

Data quality is of great importance; therefore, GSA may request from the Contractors corrections
to the Government designated system data, if applicable. Contractors must correct the
Government designated system data at the frequency specified in Section F.4.1.

G.3.2.2 Reporting of OASIS+ IDIQ Contract Line ltem Number

The Contractor must provide the OASIS+ IDIQ CLIN for each awarded task order, when it is
initially reported in the Government designated system, no later than the date specified in Section
F.4.1. This information is required to identify the NAICS code and OASIS+ Domain of each

awarded task order.

G.3.2.3 Subcontract Reporting (Compliance with the Limitations in Subcontracting at
52.219-14)

Reserved. Not applicable to OASIS+ UR IDIQ.
G.3.2.4 Reporting of Standardized Labor Categories

When the Contractor is awarded a task order where it proposed non-SOC system labor
categories, the Contractor shall convert the proposed labor categories to the closest SOC system
labor categories, as outlined in Attachment J-1, OASIS+ Labor Categories and Bureau of Labor
Statistics Standard Occupational Classifications, for reporting in the Government designated
system. See Section B.8 for additional information regarding OASIS+ Labor Categories.

G.3.2.5 Change of GSA Business System(s) During Term of the Master Contract
The Government may decide to change its business system(s), including a significant upgrade or

a complete replacement of GSA’s current business system after the date of the Master Contract
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award. Should the Government implement a change of the required system(s) for reporting
transactional data, the Contractor will be notified with a no-cost unilateral modification to the
Master Contract.

G.3.2.6 Contract Access Fee Remittance

a. The CAF is charged against all orders and applied to the total invoice amount
for Contractor performance. Total invoice amount is inclusive of labor, materials,
ODCs (including travel), ancillary support, and profit or fees (including award
and incentive fees/pools).

b. The standard CAF formula is: Total CAF = Total Invoiced Amount x CAF Rate
Percentage
C. Contractors must include the total CAF on each invoice. Contractors will remit to GSA

the total CAF amount from paid invoices.

d. CAF remittance can be made directly from the Contractor’s business bank account to the
Government designated system. Contractors will contact their financial institution/bank to
establish an account authorizing Automated Clearing House (ACH) Direct
Debit payments via a Government designated system. For reasons outside of human
control, e.g., Act of God, where the Contractor is not able to remit the CAF via the
Government designated system, the Contractor must request written permission from
GSA to remit the CAF outside the Government designated system. This written
permission must be approved by the OASIS+ PMO.

e. Contractors must remit the CAF in U.S. dollars to GSA within the time specified
in Section F.4.1 for all paid invoices reported during that calendar quarter. OASIS+ CAF
payments may not be combined with any other contracts (including not combined with
another OASIS+ contract), Multiple Award Schedule, Federal Supply Schedule, or any
other GSA Contract.

G.3.2.7 Overdue CAF Payments

Submitting the CAF on a timely schedule is a contractual requirement in this Master Contract and
is also a regulatory requirement pursuant to FAR subpart 32.6, Contract Debts. Failure to remit
the CAF in a timely manner will constitute a contract debt to the United States. Failure to pay CAF
will result in the contract being placed in Dormant Status, and/or off-ramped (See Sections H.12
and H.13).

G.3.2.8 FASCSA Reporting (Compliance with FAR Clause 52.204-30 - Alternate 1)

The Contractor shall submit a report to the contracting office as identified in paragraph (c)(3)(ii) of
FAR 52.204-30 Alternate 1, if the Contractor identifies, including through any notification by

a subcontractor at any tier, that a covered article or product or service produced or provided by

a source was provided to the Government or used during contract performance and is subject to
a FASCSA order(s) identified in paragraph (b) of this clause, or a new FASCSA order identified
in paragraph (c)(2) of this clause. For indefinite delivery contracts, the Contractor shall report

to both the contracting office for the indefinite delivery contract and the contracting office for

any affected order.
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G.3.3 Sustainability Reporting

GSA is seeking to understand and reduce, as far as practicable, the energy and environmental
impacts of services provided under this Master Contract in regards to GHG. GSA is also seeking
to better understand climate related risks to its supply chain and the Contractor’s ability to
manage those risks.

G.3.3.1 Climate Change Risk Management Plan

All OTSB concerns shall prepare a post-award Climate Change Risk Management Plan that
identifies climate-related risks that could negatively impact performance of any resultant task
orders. This plan must be submitted to the UR OASIS+ CO 12 months after the Government
awards the first task order to the contractor. Within 24 months after the first task order is
awarded, the Contractor must submit to the OASIS+ CO an overview of actions taken,

or opportunities identified, to adapt to the climate-related risks that may have a substantive
financial or strategic impact, as identified in the Climate Change Risk Management Plan.

G.3.4 Contractor Teaming Arrangement Disclosure

For transparency at the order level regarding Contractor Teaming Arrangements (CTAs), the
Contractor must ensure the Contractor Teaming Arrangement documentation (e.g., joint venture
agreement, subcontractor letter of commitment) and Attachment J.P-7, Joint Venture Work &
Qualifications Template (if applicable), submitted with the initial proposal are displayed in the
Contractor’s OSP profile upon award. The Contractor must notify the OASIS+ CO of any changes
or updates to the CTA within 30 calendar days, and upload the updated documentation through
their OSP profile upon OASIS+ CO notification as specified in Section F.4.1.

G.4 TASK ORDER CLOSEOUT VERIFICATION / VALIDATION

The Contractor must verify that all data elements have been reported and validated within the
Government designated reporting system within six months after the task order Period of
Performance end date or physical completion date, whichever occurs first. Any incorrect data
identified during verification must be corrected within 30 calendar days after identification has
been made. Task order closeout must be coordinated with the OCO within the timelines outlined
in FAR 4.804.

(End of Section G)
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SECTION H - SPECIAL CONTRACT REQUIREMENTS
H.1 BACKGROUND

This section provides special contract requirements for the Master Contract. Additional clauses,
provisions and other terms and conditions regarding special contract requirements may be
designated by the OCO at the task order level.

The Master Contract is awarded and administered by the GSA, FAS, Office of Professional
Services and Human Capital (PSHC). Task orders may be solicited, evaluated and awarded by
any OCO who holds a DPA from GSA.

H.2 FEDERAL HOLIDAYS

Federal holidays as published by the Office of Personnel Management are granted to Federal
employees. In addition to the days designated as Federal holidays, the Government may also
observe any day designated by Federal Statute, Executive Order, or President’'s Proclamation.
Notwithstanding holidays and Government closures, the Contractor shall perform in accordance
with the terms established in the Master Contract and associated task orders.

The Contractor shall refer to the awarded task order for guidance on access to facilities and
requirements for performance on the days that Federal holidays are observed, and to ensure
compliance with Services Contract Labor Standards and the Davis Bacon Act requirements, if
applicable.

H.3 DOMAIN SELECTION

The Domains are organized by functional groupings of related services spanning multiple NAICS
codes. OCOs shall select the appropriate Domain for task order solicitation based upon the
preponderance of work in the requirement being solicited. Additionally, the OCO is required to
select the applicable NAICS codes from the assigned functional grouping under that Domain.
While requirements may contain functional elements (i.e., attributes or characteristics found in the
applicable definition of that Domain in Section C.2.1 through C.2.8) that overlap multiple NAICS
codes, only a single NAICS code may be solicited for any single requirement. Although a
representative NAICS code is necessary for solicitation response, that NAICS code does not limit
the kind of work that a Contractor may be able to perform within the Domain. For example, the
Research and Development (R&D) Domain contains 541330 Engineering Services as well as
541715 R&D in the Physical, Engineering, and Life Sciences. See Section C.2 for a table
providing the functional grouping description, available NAICS in the Domain, and associated
small business size standards for each NAICS.

H.4 ORDERING PROCEDURES
All task orders under the OASIS+ UR IDIQ must:

1. Be solicited and awarded by an OCO with a Delegation of Procurement Authority (See
Section G.2.2.1.).

2. Be within the scope of Section C and all other terms and conditions of the OASIS+ UR
IDIQ.

3. ldentify the applicable labor categories in accordance with OASIS+ UR Section B.8.

4. Comply with the ordering procedures in FAR 16.505, Ordering, and other applicable
agency specific regulatory supplements.

5. Be solicited under one contract family (e.g., SB, UR, SDVOSB, etc.) and one Domain
within that contract family.

The OCO must tailor all optional clauses, provisions, and other applicable terms and conditions
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specific to the task order solicitation and award (See Section I). Note: Master Contract terms and
conditions take precedence over any conflicting task order terms and conditions.

All costs associated with the preparation, presentation, and discussion of the Contractor’s
proposal in response to a task order solicitation will be at the Contractor’s sole and exclusive
expense, and each task order will be funded by the ordering agency at the task order level.

H.4.1 Set-Asides Based on Socioeconomic Group

OASIS+ UR is a full and open competition IDIQ contract. Socioeconomic set-asides for the
concerns identified in FAR 19.000(a)(3) (e.g. HUBZone, WOSB, 8(a), etc.) are prohibited under
the OASIS+ UR IDIQ. Task order opportunities targeting specific socioeconomic groups shall be
solicited under the respective OASIS+ IDIQs (i.e. OASIS+ SB IDIQ, OASIS+ HUBZone IDIQ,
OASIS+ WOSB IDIQ, etc.).

Direct awards shall not be made under the OASIS+ UR IDIQ to the following socioeconomic
groups identified in FAR 19.000(a)(6) and (9):

Small Business Concerns

8(a) business development program participants

HUBZone small business concerns

SDVOSB concerns or

EDWOSB concerns and WOSB concerns eligible under the WOSB Program

a0~

Note: This section does not preclude the OCO from utilizing the statutory exemptions to the fair
opportunity process (e.g. urgency, only one source, etc.) as identified in FAR 16.505(b)(2).

H.5 HOMELAND SECURITY PRESIDENTIAL DIRECTIVES-12

When a Contractor or its subcontractors (for clarity, see FAR part 42 - Subcontractor means any
supplier, distributor, vendor, or firm that furnishes supplies or services to or for a Prime Contractor
or another subcontractor) are required to physically access a Federally-controlled facility or
access a Federal information system, the Contractor shall comply with agency personal identity
verification procedures in task orders that implement Homeland Security Presidential Directives-
12 (HSPD-12). Task orders issued under the contract will contain specific screening and
credentialing information.

H.6 SUSTAINABILITY

In accordance with General Services Acquisition Manual/Regulation (GSAM/R) 523.1 and FAR
part 23, the Master Contract seeks to benefit from the use of sustainable management practices
by Contractors by ensuring that new task order actions for the supply of products and acquisition
of services require that the products are energy-efficient (ENERGY STAR® or Federal Energy
Management Program (FEMP)) designated, water-efficient, biobased, environmentally preferable
(e.g., EPEAT®-registered, or non-toxic or less toxic alternatives), non-ozone depleting, or made
with recovered materials.

H.6.1 Climate Risk Management Requirements

GSA is seeking to better understand climate related risks to its supply chain and the Contractor’s
ability to manage those risks. All OTSB concerns shall prepare a post-award Climate Change
Risk Management Plan that identifies climate-related risks that could negatively impact
performance of any resultant task orders; this plan must be submitted to the OASIS+ CO 12
months after the issuance of the first task order. At a minimum, the Climate Change Risk
Management Plan must address the following:
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1. What is your process for identifying, assessing, and responding to climate-related risks
for successful performance or delivery (e.g., migration of smoke from wildfires,
increases in precipitation-driven flooding, extreme heat events, and inundation due to
sea level rise and storm surge)?

2. What inherent climate-related risks have you identified that may have a substantive
financial or strategic impact on your business? Provide details of risks identified with
the potential to have a substantive financial or strategic impact on your business.

3. What is your business continuity plan? Describe your disaster contingency, continuity
plans and response protocols for potential event-driven changes (e.g., hurricane,
earthquake, flooding, wildfire and etc.) and chronic risks due to longer-term shifts in
climate patterns (e.g., changes in precipitation, increased average temperature, and
sea level rise).

a. Describe which assets, products, and services would most significantly
disrupt operations if they experienced short term acute impacts (i.e.
degraded service, loss of service, equipment failure, loss of asset or other
unacceptable outcomes).

b. Describe which assets, products, and services would most significantly
disrupt operations if they experienced gradual long-term cumulative impacts
(degraded service, loss of service, equipment failure, loss of asset or other
unacceptable outcomes).

Within 24 months after the first task order, the Contractor must submit to the OASIS+ CO an
overview of actions taken, or opportunities identified, to adapt to the climate-related risks that may
have a substantive financial or strategic impact, as identified in the Climate Change Risk
Management Plan.

H.7 PROPRIETARY SOLUTIONS

Contractors are discouraged from proposing proprietary solutions in response to task order
requirements that necessitate the Contractor’s proprietary process, system, maintenance, and/or
solution that would prevent competition at a future point or require sustained and non-competitive
support.

If a proprietary solution is proposed by a Contractor for a given task order requirement, the
Contractor shall mark its proposal accordingly and clearly notify the OCO of all limitations and
costs associated with the proprietary solution.

H.8 TASK ORDER PERSONNEL

The Contractor shall provide fully trained and experienced personnel required for performance
under task orders awarded under the Master Contract. The Contractor shall train Contractor
personnel, at its own expense, except when the OCO has given prior approval for specific training
to meet special requirements that are peculiar to a particular task order. Except as otherwise
provided in an individual task order, the Contractor shall, at its own expense, be responsible for
obtaining any and all licenses, certifications, authorizations, approvals, and permits and for
complying with any applicable Federal, national, state, and municipal laws, codes, regulations,
and any applicable foreign work permits, authorizations, and/or visas in connection with the
performance of any applicable task order issued under the Master Contract.

H.8.1 Security Clearances

Security clearances for Contractor employees, including subcontractor employees, may require
Confidential, Secret, Top Secret, Agency-Specific Clearances, and/or Special Background
Investigations for Sensitive Compartmented Information or Special Access Programs. In such
cases, the Contractor, at its own expense, is responsible for providing and maintaining personnel
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with the appropriate security clearances to ensure compliance with Government security
regulations as specified in the individual task order. Task orders containing classified work shall
also include a Contract Security Classification Specification, (i.e., DD Form 254 or civilian agency
equivalent). The Contractor shall fully cooperate on all security checks and investigations by
furnishing requested information to verify the Contractor employee’s trustworthiness and
suitability for the position.

The Government has full and complete control over granting, denying, withholding or terminating
security clearances for employees. The granting of a clearance shall not prevent, preclude, or bar
the withdrawal or termination of any such clearance by the Government. All necessary facility and
employee security clearances shall be at the expense of the Contractor. In some cases,
Government offices that conduct background investigations do not have a means for accepting
direct compensation from Contractors and instead charge customer agencies for the background
investigations. In these cases, the Contractor shall be flexible in establishing ways of reimbursing
the Government for these expenses. The individual task order should specify the terms and
conditions for reimbursement, if any, for obtaining security clearances.

Only those Contractors that meet the required security clearance levels on individual task order
solicitations are eligible to compete for such task orders. There are no mandatory levels of FCL
for Contractors under OASIS+; however, task orders may require a FCL at any level.

H.8.2 Ethics and Conduct

The Master Contract is strictly a non-personal services contract, which means the personnel
rendering the services under awarded task orders are not subject, either by the contract’s terms
or by the manner of its administration, to the supervision and control usually prevailing in
relationships between the Government and its employees.

The Contractor shall not supervise, direct, or control the activities of Government personnel or the
employee of any other Contractor. The Government will not exercise any supervision or control
over the Contractor in the performance of contractual services. The Contractor is accountable to
the Government for the actions of its personnel.

Contractor employees shall not represent themselves as Government employees, agents, or
representatives or state orally or in writing at any time that they are acting on behalf of the
Government. In all communications with third parties, the Contractor shall ensure that all
Contractor employees identify themselves as Contractor employees and identify the name of the
company for which they work and shall not carry out any direction that violates the terms and
conditions of the Master Contract and task order.

The Contractor shall not discuss with unauthorized persons any information obtained in the
performance of work under a task order, conduct business other than that which is covered by the
task order, conduct business not directly related to the task order on Government premises, use
Government computer systems and/or other Government facilities for company or personal
business, recruit on Government premises, or otherwise act to disrupt official Government
business.

The Contractor shall ensure that all of its employees, including subcontractor employees, are
informed of the substance of this contractual requirement. If a Contractor believes any action or
communication has been given that would create a business ethic or conduct violation, the
Contractor shall notify the OCO and OASIS+ CO immediately of this communication or action.
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H.8.3 Organizational Conflicts of Interest

An OASIS+ Prime Contractor may be a subcontractor (See definition in H.5) to another OASIS+
Prime Contractor on task orders solicited and awarded under the Master Contract; however, the
OCO may require that the Contractor sign an Organizational Conflict of Interest (OCI) Statement.

The Contractor shall be responsible for identifying and preventing personal conflicts of interest of
their employees. The Contractor shall prohibit employees who have access to non-public
information from using that information for personal gain.

The Contractor shall adhere to the guidelines and procedures of FAR subpart 9.5 regarding OCI
at the task order level. In the event that a task order requires activity that would create an actual
or potential conflict of interest, the Contractor shall immediately notify the OCO of the conflict,
submit a plan for mitigation, and not commence work until specifically notified by the OCO to
proceed; or, identify the conflict and recommend to the OCO an alternate approach to avoid the
conflict. The OCO will review the information provided by the Contractor and make a
determination whether to proceed with the task order and process a request for waiver, if
necessary.

H.8.4 Cooperation with Contractors on Government Sites

The Government may undertake or award other contracts or task orders for work at or in close
proximity to the site of the work under the Master Contract. The Contractor shall fully cooperate
with the other Contractors and with Government employees and shall carefully adapt scheduling
and performing the work under the Master Contract to accommodate the working environment,
heeding any direction that may be provided by the OCO. The Contractor shall not commit or
permit any act that will interfere with the performance of work by any other Contractor or by
Government employees.

H.9 GOVERNMENT PROPERTY

There is no government furnished property associated with the OASIS+ Master Contract. Any
equipment, property, or facilities furnished by the Government or any Contractor-acquired
property must be specified on individual task orders and follow the policies and procedures of
FAR part 45.

H.10 GOVERNMENT FACILITIES

The Contractor shall arrange with the OCO or other designated representative for means of
access to premises, delivery and storage of materials and equipment, and use of approaches,
corridors, stairways, elevators, and similar matters.

A Contractor working in a Government facility shall be responsible for maintaining satisfactory
standards of employee competency, conduct, appearance, and integrity and taking disciplinary
action with respect to its employees as necessary. The Contractor is responsible for ensuring that
its employees do not disturb papers on desks, open desk drawers or cabinets, or use
Government telephones, except as authorized. Each employee is expected to adhere to
standards of behavior that reflect favorably on its employer and the Federal Government.

The Contractor shall ensure that all of its employees, including subcontractor employees working
under the Master Contract, are informed of the substance of this section.

H.10.1 Rights of Ingress and Egress

The rights of ingress to, and egress from, Government facilities for the Contractor’s personnel
shall be specified in the task order. Specific Federally-controlled facilities or those areas located
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within a given facility may have additional security clearance requirements that shall be specified
in the task order. During all operations on Government premises, the Contractor’s personnel shall
comply with the rules and regulations governing the facility access policies and the conduct of
personnel.

Contractor employees, including subcontractor employees, shall have in their possession, at all
times while working, the specific Government-issued identification credential. The identification
credential shall be displayed and visible at all times while on Government property. The
Government reserves the right to require Contractor personnel to sign-in upon entry and sign-out
upon departure from the Government facilities. The Contractor shall be responsible for ensuring
that all identification credentials are returned to the issuing agency when contract employees
leave the contract, the task order has been completed, employees leave the company, or
employees are dismissed or terminated. In addition, the Contractor shall notify the issuing agency
whenever employee badges are lost.

H.10.2 Leasing and Real and Personal Property

The Government contemplates that leases may be part of task order solutions offered by the
Contractor, but the Government, where the Contractor’s approach includes leasing, shall not be
the Lessee. Under no circumstances shall the Government be deemed to have privity-ofcontract
with the Owner/Lessor of the Leased Items, nor shall the Government be held liable for early
Termination/Cancellation damages if the Government decides not to exercise an option period
under the TO.

H.11 ON-RAMPING

The total number of Contractors within any given Domain may fluctuate due to novations,
acquisitions, and mergers, or the Government’s exercise of the off-ramp or on-ramp process.
GSA may add Contractors to one or more of the OASIS+ IDIQs at its discretion. GSA reserves
the right to periodically review the need for and determine whether or not it is in the Government’s
best interest to conduct on-ramping procedures to add Contractors to one or more of the OASIS+
IDIQs to meet Government demand for any given Domain. GSA also reserves the right to solicit
and award additional Domains through holding a targeted on-ramp to supplement specific
capabilities required by the Government. This on-ramping shall be GSA'’s sole discretion.

For on-ramping, GSA may update evaluation criteria based on program needs.

Contractors are hereby notified that utilization of any on-ramping procedure below does not
obligate the Government to perform any other on-ramping procedure.

H.11.1 Frequent On-Ramps

The OASIS+ program anticipates conducting frequent on-ramps, with the goal of being
continuously open. During these on-ramps, prospective Offerors and existing OASIS+
Contractors may submit proposal(s) for any of the OASIS+ IDIQs for which they are eligible. The
Government reserves the right to determine whether it would be appropriate to announce a new
competition for the purpose of adding additional Contractors to the Master Contracts, and/or to
identify certain Domain(s) that require additional OASIS+ Contractors for competition to support
customer agencies’ needs. Consistent with FAR 16.504(c)(1)(ii)(A), the GSA OASIS+ CO has
determined that it is in the Government’s best interest to maintain competition among the
awardees throughout the contracts’ period of performance.

Should the GSA OASIS+ CO determine to conduct a on-ramp in accordance with this section, the
following considerations will apply:
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1. An on-ramp notice is published to the governmentwide point of entry (GPE) in
accordance with FAR part 5, Publicizing Contract Action.

2. An on-ramp is issued under current Federal procurement law, e.g., updating the
provisions in Sections L&M.

3. The number of new contracts awarded through an on-ramp is not limited by the
number of awards made through the original competition or any other on-ramp
conducted through the contract.

4. The basis of the competition under the on-ramp relies upon substantially the same
methodology as in the original solicitation. GSA reserves the right to update the
evaluation scoring model with consideration to market conditions.

5. The terms and conditions of any resulting awards are materially identical to the
existing version of the OASIS+ Master Contract.

6. The period of performance end date for any new awards is coterminous with the
existing end date for all other Contractors in the UR IDIQ.

7. Immediately upon notice to proceed, the new Contractors are eligible to respond to
task order requests and receive task order awards with the same rights and
obligations as any other Contractor.

H.11.2 Lateral Springboarding
Reserved. Not Applicable to the OASIS+ UR IDIQ.
H.11.3 Domain Enhancement

Domain Enhancement provides existing OASIS+ Contractors the opportunity to submit a proposal
to add Domains that they do not already hold under their currently awarded contract(s) through a
contract modification. To be considered for Domain Enhancement, the Contractor must submit all
of the following to the OASIS+ CO:

1. Cover letter on company letterhead, signed and dated by the COCM or authorized
designee with signatory authority identifying the requested Domain(s) to be added.
2. Proposal in response to the current or most recent OASIS+ solicitation. Additionally,
a. the proposal must meet all of the criteria of the applicable OASIS+
solicitation and;
b. the proposal must receive an evaluated score equal to or higher than the
qualification threshold for the proposed Domain(s).

Note: A price proposal submission is not required as part of Domain Enhancement. Contractors
are also not required to submit responsibility information with the Domain Enhancement request,
unless requested by the OASIS+ CO.

Upon approval of the Domain Enhancement modification request by the CO, the contract will be
modified to add those Domain CLINs. The awarded CLINs (and associated NAICS codes)
represent the fair opportunity pools in which the awardee may compete.

If a Contractor submits a Domain Enhancement request and is found to be unqualified for award
of the requested Domain(s) by the OASIS+ CO (i.e., its proposal does not meet all of the
applicable criteria and/or did not receive an evaluated score equal to or higher than the applicable
qualification threshold(s)), the Contractor shall be ineligible to submit another

Domain Enhancement request for the same Domain(s) for 180 calendar days from notification of
rejection.

Based on what is in the best interest of the Government and depending upon the needs of
various customer agencies, GSA reserves the right whether or not to accept Domain
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Enhancement requests at any given time, and may limit requests to only one or more targeted
Domain(s).

H.12 DORMANT STATUS

GSA is responsible for ensuring performance and compliance with the terms and conditions of
the Master Contract and safeguarding the interests of the customer and the American taxpayer in
its contractual relationships. Additionally, GSA must ensure that Contractors receive impartial,
fair, and equitable treatment. Accordingly, if the OASIS+ CO determines that any requirement of
OASIS+ is not being met, then the Contractor may be placed into Dormant (inactive) Status.
Dormant Status may be activated for any OASIS+ Domain CLIN(s) that a Contractor has been
awarded.

If Dormant Status is activated, the Contractor shall not be eligible to participate or compete in any
subsequent task order solicitations for any Dormant CLIN(s) while the Contractor is in Dormant
Status. However, the Contractor shall continue performance on previously awarded task orders
and modifications of those active task orders, including the exercise of options and modifications
at the task order level. Additionally, the Contractor remains eligible to accept a logical follow-on to
an order previously issued under the Master Contract on a sole-source basis in the interest of
economy and efficiency provided that all awardees were given a fair opportunity to be considered
for the original order (FAR 16.505(b)(2)(i)(C)).The Contractor must comply with the terms and
conditions of the Master Contract and ensure Sections F and G deliverables are
received/completed timely.

Dormant status is not a Debarment, Suspension, Cancellation as defined in GSAM/R 552.242-99,
or Ineligibility as defined in FAR subpart 9.4 or a Termination as defined in FAR part 49. Grounds
for being placed in Dormant Status specifically include, but are not limited to, trends or patterns of
behavior associated with the failure to meet the deliverables and compliances specified under
Section F .4.

Dormant Status will only be imposed after careful consideration of the situation and collaboration
with the Contractor to resolve the issues. To place a Contractor in Dormant Status the OASIS+
CO will first send a letter, in writing, to the Contractor regarding the poor performance or non-
compliance issue. The Contractor shall have reasonable time, at the discretion of the OASIS+
CO, to provide a remediation plan to correct the deficiencies or to contest the purported factual
basis of the deficiencies. If the OASIS+ CO is satisfied with the Contractor’s response, the
Contractor will not be placed in Dormant Status as long as the Contractor successfully follows the
remediation plan. If the OASIS+ CO is not satisfied with the response, or the remediation plan is
not effective, the OASIS+ CO may issue a final decision, in writing, placing the Contractor in a
Dormant Status. The OASIS+ CO final decision may be appealed to the GSA Master Contract
Ombudsman identified in Section G.2.1.3.1,under Alternative Disputes Resolution (ADR), as
defined in GSAM/R 533.214 and FAR 33.201. Using ADR does not waive the Contractor’s right to
appeal to the Agency Board of Contract Appeals or United States Court of Federal Claims.

If the OASIS+ CO places a Contractor in Dormant Status, the Contractor may exit Dormant
Status by proposing an acceptable remediation plan to the OASIS+ CO for any existing contracts
and successfully following the plan. If the OASIS+ CO is not satisfied with the response, or the
remediation plan is not effective, the OASIS+ CO, at their discretion, may refuse to remove the
Contractor from Dormant Status.

Contractors who are placed in permanent Dormant Status, such as (but not limited to) those who

have no other performance related to their contract, will be off-ramped in accordance with Section
H.13 and GSAM/R 552.242-99.
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H.13 OFF-RAMPING

GSA reserves the unilateral right to off-ramp non-performing Contractors. Contractors holding
more than one IDIQ may only be off-ramped from the IDIQ where the non-performing issues have
occurred.

Off-ramping methods may result from one of the following conditions:

1. After a Contractor is placed in Dormant Status for all awarded Domains and the

Contractor has completed all previously awarded task orders under the Master

Contract.

Contractor has not met the Minimum Sales Requirement IAW Section H.21.

Debarment, Suspension, or Ineligibility as defined in FAR subpart 9.4.

Termination as defined in FAR part 49.

Failure to meet the standards of performance, deliverables, or compliances.

Failure to accept or conform to program-wide terms and/or conditions, including

modifications, determined to be necessary to fulfill the Government’s objectives and

maintain an equitable fair opportunity environment.

7. Taking any other action which may not be permitted under the Master Contract’s terms
and conditions.

oakwn

As a result of the above conditions, the OASIS+ CO may off-ramp the Contractor by:

1. Permitting the Contractor's OASIS+ Master Contract to expire instead of exercising the
Option, or

2. Implementing a termination for convenience (if applicable and only if such action is in
the GSA’s interest), or

3. Implementing a termination for default, if applicable, or

4. Taking any other action which may be permitted under the OASIS+ Contract’s terms
and conditions, including implementing a no-cost cancellation IAW GSAM/R 552.242-
99, see Section H.20.

Contracts in Dormant Status shall be off-ramped at the Master Contract level through closeout
procedures IAW Section H.14 once all previously awarded task orders have been completed and
closed out.

H.14 CLOSEOUTS

The Master Contract will be closed out upon the closeout of all task orders awarded under the
Master Contract.

The OCO is responsible for closing their task orders under the Master Contract. Task order
closeout will be accomplished within the procedures set forth in FAR part 4, Administrative
Matters, and FAR part 42, Contract Administration and Audit Services.

The OCO is encouraged to utilize FAR 42.708, Quick-Closeout Procedures, to the maximum
extent practicable. GSA also encourages the use of the increased closeout thresholds for cost-
reimbursable contracts in accordance with GSA Class Deviation CD-2021-07. The OCO has the
authority to negotiate settlement of indirect costs in advance of the determination of final indirect
cost rates if the task order is physically complete and the amount of unsettled indirect cost to be
allocated to the task order is relatively insignificant. A determination of final indirect costs under
quick-closeout procedures shall be final for the task order it covers and no adjustment shall be
made to other task orders for over-or under-recoveries of costs allocated or allocable to the task
order covered by the agreement. Once agreement for quick-closeout is reached on an individual
task order, a bilateral modification will be issued to close out the task order.
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The Contractor agrees to cooperate with the OCO to close out task orders as soon as practical
after expiration, cancellation, or termination.

H.15 LIMITATIONS ON SUBCONTRACTING
Reserved. Not Applicable to OASIS+ UR IDIQ.
H.16 PARTNERING

GSA intends to encourage the foundation of a cohesive partnership between Contractors,
GSA, and Federal agency customers to identify and achieve reciprocal goals, with effective
and efficient customer-focused service, in accordance with the terms of the OASIS+ program.

Failure to attend meetings, maintain and update when necessary a Contractor OASIS+
Vendor Profile within the OSP with any relevant certifications, systems, or other deliverables
as identified in Section G and prescribed in Section F, or otherwise comply with this section
may result in activation of Dormant Status and/or a Contractor being off-ramped (See Sections
H.12 and H.13).

H.16.1 Meetings

From time to time, the Government may require Contractor attendance, including the attendance
of Contractor Key Personnel, at meetings at various locations. Meetings may be via web-casting
or in-person at a Government facility, commercial conference center, or mutually agreed-upon
Contractor facility on a rotational basis, as determined by the Government. Follow-up meetings
may be held periodically throughout the duration of OASIS+ in order to assess performance
against the goals and to reinforce partnering principles.

GSA may require attendance by the contractor at up to two OASIS+ Ecosystem (OE) meetings
per year. The goal of the OE meetings are to provide a platform for OASIS+ Contractors, OASIS+
program staff, and other agency representatives to communicate current issues; resolve potential
problems; discuss business and marketing opportunities; review future and ongoing initiatives;
create networking opportunities between OASIS+ Prime Contractors; introduce small businesses
with unique or special skill sets/products; and address OASIS+ Fundamentals. Any Contractor
costs associated with OE Meetings shall be at no direct cost to the Government.

H.16.2 GSA OASIS+ Webpage

GSA will establish an OASIS+ webpage for the purposes of informing customers, stakeholders,
and the general public of the attributes and procedures for OASIS+.

The GSA OASIS+ webpage may include, but not be limited to, the following:

1. General overview of the attributes of OASIS+.

2. The OASIS+ conformed contract (Sections B through J).

3. GSA Key Personnel POC information (Names, titles, phone numbers, and email
addresses).

4. Contractor Key Personnel POC information (Names, titles, phone numbers, and email

addresses).

List of Contractor Numbers, Company Names by Domains and IDIQ task order

contracts, and direct POC for issuing task order solicitations by an OCO.

DPA process for the OCO.

OASIS+ Training and Ordering Guides.

Sample procurement templates for the OCO.

Scope review process for the OCO.

o

© N
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10. Links to other mandatory websites for reporting purposes or ordering procedures.

11. List of Contractors not eligible for solicitations and awards due to Dormant Status or
Off-Ramping, if necessary.

12. Frequently Asked Questions.

H.16.3 Marketing

The Contractor shall maintain participation by actively pursuing work and competing for task order
solicitations under OASIS+. The Contractor may participate in various conferences and trade
shows to facilitate outreach efforts for Federal agency customers and to aid in the marketing of
OASIS+.

The Contractor may develop company specific OASIS+ brochures for distribution at trade shows,
conferences, seminars, etc., and distribute printed materials to enhance awareness of OASIS+.
All marketing, promotional materials, and news releases in connection with OASIS+ Contractor
task order awards under OASIS+, including information on the Contractor's OASIS+ webpage,
may be co-branded with marks owned or licensed by the Contractor and GSA, as long as the
Contractor complies with GSAM/R 552.203-71, Restriction on Advertising.

GSA reserves the right to review and approve any marketing, promotional materials, or news
releases by a Contractor that is OASIS+ related, including information on the Contractor’s
OASIS+ webpage.

H.17 CYBERSECURITY & SUPPLY CHAIN RISK MANAGEMENT

GSA has taken a leadership position (along with other key Federal entities) within the federal
government in the implementation and oversight of C-SCRM. C-SCRM standards and guidance
for civilian agencies are working to move in line with the levels found in defense and national
security related agencies. However, this is a critical issue to the Federal government with regards
to cybersecurity, information assurance, supply chain risk, and national defense. While most C-
SCRM requirements and analysis shall take place at the task order level based on the
requirements involved, an effort to recognize the importance of C-SCRM is being placed at the
Master Contract level as well. In support of this, Contractors shall:

1. Agree to work cooperatively and bilaterally with the OASIS+ PMO in the future
implementation of C-SCRM mitigation actions.
2. Submit the C-SCRM Plan within Attachment J-3 as required by Section G.3.1.13.

H.17.1 Management of Cyber-Supply Chain Risks

The Government may perform a cyber-supply chain risk assessment of the awarded Contractor
at any time during the period of performance. The Government may review any

information provided by the Contractor to the Government as part of this contract action, along
with any other information available to the Government from any other source, to assess the
cyber-supply chain risk associated with the Contractor. The Government may monitor the
following cyber-supply chain risk information, including, but not limited to:

1. Functionality and features of awarded products and services, including access to data
and information system privileges;

2. The ability of a source to produce and deliver products and services as expected;

3.  Foreign control of, or influence over, a source, product or service (e.g., foreign
ownership, personal and professional ties between a source and any foreign entity,
legal regime of any foreign country in which a source is headquartered or conducts
operations);
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4.  Security, authenticity, and integrity of products and services and their supply and
compilation chains;

5. The Contractor’s capacity to mitigate identified risks;

6. Any other considerations that would factor into an analysis of the security, integrity,
resilience, quality, trustworthiness, or authenticity of products, services or sources.

In the event supply chain risks are identified during contract administration and corrective action
becomes necessary, mutually agreeable corrective actions will be sought based upon specific
identified risks. Failure to resolve any identified risk may result in Government action including not
extending the period of performance, not exercising remaining option periods and contract
termination.

H.17.2 Additional Cybersecurity and SCRM Requirements

The theft of intellectual property and Controlled Unclassified Information (CUI) through malicious
cyber activity threatens not only the economic security of the United States, but our national
security as well. Nation states, criminal and terrorist organizations, and rogue individuals will
continue to target the defense industrial base as well as Government agencies and commercial
entities in order to disrupt operations and/or undercut our technological advantages.

Cybersecurity and SCRM are dynamic areas with developing regulations and requirements as
evidenced by the publication of National Institute of Standards and Technology (NIST) Special
Publication (SP) 800-161 and SP 800-171. As this contract will support both civilian and defense
organizations, it is important for the vehicle to remain relevant in light of changing requirements.

Contractors should begin preparing for C-SCRM accreditation by staying aware of developing
requirements and by implementing the appropriate NIST SP 800-series documents. Examples of
appropriate actions include the following:

1. Determine if your company receives federal funds from the Department of Defense
either directly as a Prime Contractor or indirectly via subcontracts, purchase orders, or
other contractual agreements.

2. Determine whether your company currently or in the future expects to electronically
process, store, or transmit CUl in the performance of its defense contracts.

3. Review your company’s current compliance with NIST SP 800-171 Rev. Begin drafting
a System Security Plan (SSP) in accordance with NIST SP 800-18 Rev 1, If you
currently have a Plan of Action and Milestones (POAM) in place or identify additional
concerns, dedicate appropriate resources to ensure that progress is being made to
close any gaps as quickly as possible.

4. Review your company’s current compliance with NIST SP 800-161 to include the
establishment of a C-SCRM Plan.

5. Investigate your subcontractor base as C-SCRM requirements may flow down to
subcontractors, including commercial item subcontractors.

6. Participate in C-SCRM workshops recommended or hosted by the Government.

H.18 ADJUSTMENT OF SCOPE UNDER THE OASIS+ MASTER CONTRACT

Based on what is in the best interest of the Government and depending upon the needs of
various customer agencies, GSA reserves the right to add, delete, or edit the scope of the
Domain structure and functional groupings in the Master Contract. In accordance with Section
H.20, Cancellation, in the event the Government deletes all Domains included under a
Contractor’s Master Contract, that contract will be canceled by unilateral modification. Upon
thorough engagement with both customers and industry, GSA will determine the need for
additional Domains required to meet customer demand and update the solicitation accordingly.
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H.19 MASS MODIFICATIONS

The Government reserves the right to issue mass modifications revising the terms and conditions
of the Master Contract to maintain a unified adherence to current and relevant Federal
regulations, laws, and statutes and to ensure the program is operating in the best interest of the
contracting parties. In order to preserve a fair opportunity environment where all Contractors are
subject to equitable terms and conditions, all Contractors are required to accept mass
modifications issued under the Master Contract should they wish to remain eligible to compete for
subsequent task orders. Failure or unwillingness to accept mass modifications prevents a
Contractor from continued participation in the task order fair opportunity process; OASIS+
Contractors who have not accepted mass modifications by the acceptance date designated by
the OASIS+ CO will be placed into Dormant Status IAW Section H.12. Failure to resolve mass
modification acceptance issues after being placed into Dormant status may result in off-ramping
IAW Section H.13.

H.20 CANCELLATION

Contract cancellation for any reason by either the OASIS+ Contractor or the Government is
permissible IAW GSAM/R 552.242-99 Cancellation (Non-Schedules). Cancellation of the contract
may happen at any time. Cancellation under this condition will not trigger reporting requirements
by the Contractor or the Government in accordance with FAR part 9 and FAR 52.209-9, “Updates
of Publicly Available Information Regarding Responsibility Matters” at the Master Contract level.
The Contractor shall continue reporting requirements IAW Section F.4.1 until the final task order
is closed out.

H.21 MINIMUM CONTRACT SALES REQUIREMENTS

OASIS+ Contractors must meet the minimum contract sales requirement prior to the end of the
fifth year of their individual Master Contract’s period of performance. The minimum contract sales
requirement is $250,000 in awarded task order value for each contract awarded (i.e., OASIS+
SB, OASIS+ UR, etc.). If the contractor does not meet the minimum contract sales requirement
during the Master Contract base period, the Government may elect to not exercise the
contractor’'s Master Contract option period.

H.22 TEAMING LIMITATIONS AND RESPONSIBILITIES

To comply with 13 C.F.R. § 125.9(b)(3)(i), a mentor that has more than one protégé cannot
submit competing offers in response to a solicitation for a specific task order solicitation through
separate joint ventures with different protégés.

For OASIS+ Contractors with a Contractor Teaming Agreement submitted and retained in the
contract file, it is the Contractor’s responsibility to ensure the Contractor Teaming Agreement
(e.g., joint venture agreement, subcontractor letter of commitment) and Attachment J.P-7 (if
applicable) submitted with the initial proposal are displayed in the Contractor’s vendor profile in
accordance with Section G.3.4, providing transparency at the order level regarding teaming
arrangements to OCOs. The OCO may request submission of an OCI Risk Mitigation Plan based
on the ordering agency’s policies and procedures. The OCO is responsible for administering any
such OCI mitigation strategy. All offers violating these prohibitions are subject to rejection by the
OCO with no further evaluation, and the violating contract may be subject to offramping from the
OASIS+ program.
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H.23 EXERCISE OF THE CONTRACT OPTION PERIOD

In accordance with FAR 52.217-9, Option to Extend the Term of the Contract, the Government
may extend the term of this contract for one, five-year option period. In addition to the factors
identified in FAR 17.207, the determination of whether the Contractor’s option will be exercised
will also include, but not be limited to, the following factors:

e Timely, Accurate, and Complete Reporting and CAF Remittance (G.3.2)
e Contractor has met the Minimum Contract Sales Requirement (H.21)

e Satisfactory past performance on awarded task orders (F.5)

e Contractor size and/or status (G.3.1.7.3)

(End of Section H)
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SECTION | - CONTRACT CLAUSES
.1 TASK ORDER CLAUSES

Due to the various combinations of contract provisions/clauses which may be required for an
individual task order based on the contract type, statement of work, dollar value, and other
specific customer agency requirements, the OASIS+ UR IDIQ cannot predetermine all the
contract provisions / clauses for future individual task orders. However, all ‘Required’ and
‘Required when Applicable’ provisions / clauses set forth in FAR 52.301 automatically flow down
to all orders, based on their specific contract type, statement of work, and dollar value. The
Attachment J-5, OASIS+ Task Order Clause and Provision Matrix, applies to task orders, as
applicable.

FAR 52.215-8 Order of Precedence-uniform Contract Format (Oct 1997) is applicable to the
Master Level contract. If there is a conflict between task order terms and conditions and Master
Contract terms and conditions, the Master Contract terms shall take precedence.

1.1.1 Department of Defense Agency-Specific Required Provisions and Clauses

For DoD Task Orders issued under this Master Contract, provisions and clauses from the DoD
FAR Supplement (DFARS) have been incorporated into the Master Contract Section J,
Attachment J-4, Department of Defense Required Provisions and Clauses for Task Orders. If
applicable, the OCO may utilize the Attachment J-4 to ensure the required DFARS provisions and
clauses will flow down to the Task Order Level. The required provisions and clauses are updated
through the version date indicated on the J-4 attachment. Alternate and supplemental provisions
and clauses from Command-specific and/or DoD Component levels are not included and may be
incorporated by the OCO into the specific solicitation and subsequent Task Order. The required
DoD provisions and clauses are updated through the Master Contract version date indicated on
the J-4 attachment. Should Attachment J-4 not reflect any updated DoD provision or clause at the
time of Task Orders solicitation or award, the OCOs may insert those required updated provisions
or clauses into their Task Order. Periodically, during the term of the Master Contract, an update to
Attachment J-4 may be executed on the Master Contract via a bilateral contract modification.

1.1.2 Department of Labor Agency-Specific Required Provisions and Clauses

For Task Orders issued subject to SCLS or construction wage rate requirements, provisions and
clauses from FAR part 22 have been incorporated in Attachment J-5. Only the applicable
provisions and clauses shall flow down to the Task Order Level. Alternate, supplemental, or
agency-level provisions and clauses may be incorporated by the OCO into the specific solicitation
and subsequent Task Order. Should this list not reflect any updated DoL provision or clause at
the time of Task Order solicitation or award, the OCOs may insert those required updated
provisions or clauses into their Task Order. Periodically, during the term of the Master Contract,
an update to these Dol Required Provisions and Clauses may be executed on the Master
Contract via a bilateral contract modification.

1.1.3 Cost Accounting Standards-Specific Required Provisions and Clauses

For Task Orders subject to CAS, provisions and clauses from FAR part 30 have been
incorporated in Attachment J-5. The OCO must identify the provisions/clauses in the task order
solicitation and subsequent task order award, as applicable.

.2 MASTER CONTRACT CLAUSES

The following clauses apply to the OASIS+ UR IDIQ. Applicable provisions and clauses shall flow
down to the Task Order Level. The clauses and dates remain unchanged throughout the term of
the OASIS+ UR IDIQ unless changed through a bilateral modification.
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1.2.1 FAR 52.252-2 Clauses Incorporated by Reference (Feb 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text. Upon request, the OASIS+ CO will make their full text available. Also,
the full text of a clause may be accessed electronically at this/these address(es):
www.acquisition.gov/FAR.

FAR Clause Title and Date

52.202-1 Definitions. (JUN 2020)

52.203-3 Gratuities. (APR 1984)

52.203-5 Covenant Against Contingent Fees. (MAY 2014)

52.203-6 Restrictions on Subcontractor Sales to the Government. (JUN 2020)

52 203-6 Restrictions on Subcontractor Sales to the Government. (JUN 2020) - Alternate | (NOV
ad 2021)

52.203-7 Anti-Kickback Procedures. (JUN 2020)

52.203-8 Cancellation, Rescission, and Recovery of Funds for lllegal or Improper Activity. (MAY
e 2014)

52.203-10 Price or Fee Adjustment for lllegal or Improper Activity. (MAY 2014)

52.203-12 Limitation on Payments to Influence Certain Federal Transactions. (JUN 2020)

52.203-13 Contractor Code of Business Ethics and Conduct. (NOV 2021)

52.203-14 Display of Hotline Poster(s). (NOV 2021)

52.203-16 Preventing Personal Conflicts of Interest. (JUN 2020)

52 203-17 Contractor Employee Whistleblower Rights and Requirement to Inform Employees of

Whistleblower Rights (JUN 2020)

52 203-19 Prohibition on Requiring Certain Internal Confidentiality Agreements or Statements.

(JAN 2017)
52.204-2 Security Requirements. (MAR 2021)
52.204-4 Printed or Copied Double-Sided on Postconsumer Fiber Content Paper. (MAY 2011)
52.204-9 Personal Identity Verification of Contractor Personnel. (JAN 2011)
52.204-10 Reporting Executive Compensation and First-Tier Subcontract Awards. (JUN 2020)
52.204-13 System for Award Management Maintenance. (OCT 2018)
52.204-15 Service Contract Reporting Requirements for Indefinite-Delivery Contracts. (OCT
s 2016)
52.204-18 Commercial and Government Entity Code Maintenance. (AUG 2020)
52.204-19 Incorporation by Reference of Representations and Certifications. (DEC 2014)
52 204-23 Proh_ibition on Contracting for Hardware, Software, a}r]d Services Developed or
) Provided by Kaspersky Lab and Other Covered Entities (NOV 2021)
52.204-25 Prohibition on Contracting for Certain Telecommunications and Video Surveillance
: Services or Equipment. (NOV 2021)
52.204-27 Prohibition on a ByteDance Covered Application. (JUN 2023)
52.208-9 Contractor Use of Mandatory Sources of Supply or Services. (MAY 2014)
52.209-6 Protecting the Government's Interest When Subcontracting With Contractors

Debarred, Suspended, or Proposed for Debarment. (NOV 2021)

Updates of Publicly Available Information Regarding Responsibility Matters. (OCT
52.209-9 2018)

52.209-10 Prohibition on Contracting With Inverted Domestic Corporations. (NOV 2015)
52.210-1 Market Research. (NOV 2021)

52.211-5 Material Requirements. (AUG 2000)

52.215-2 Audit and Records - Negotiation. (JUN 2020)

52.215-8 Order of Precedence - Uniform Contract Format. (OCT 1997)

52.215-9 Changes or Additions to Make-or-Buy Program. (OCT 1997)

52.215-14 Integrity of Unit Prices. (NOV 2021)

52.215-15 Pension Adjustments and Asset Reversions. (OCT 2010)

52.215-17 Waiver of Facilities Capital Cost of Money. (OCT 1997)

Reversion or Adjustment of Plans for Postretirement Benefits (PRB) Other Than
Pensions. (JUL 2005)

52.215-18
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FAR Clause Title and Date
52.215-19 Notification of Ownership Changes. (OCT 1997)
52.215-21 Requirements for Certified Cost or Pricing Data and Data Other Than Certified Cost or
) Pricing Data - Modifications. (NOV 2021)
52 215-21 Requirements for Certified Cost or Pricing Data and Data Other Than Certified Cost or
: Pricing Data - Modifications. (NOV 2021) - Alternate IV (OCT 2010)
52.219-8 Utilization of Small Business Concerns. (SEP 2023)
52.219-9 Small Business Subcontracting Plan. (SEP 2023)
52.219-9 Small Business Subcontracting Plan. (SEP 2023) - Alternate Il (NOV 2016)
52.219-10 Incentive Subcontracting Program. (OCT 2014)
52.219-16 Liquidated Damages - Subcontracting Plan. (SEP 2021)
52.219-28 Post-Award Small Business Program Rerepresentation. (SEP 2023)
52.219-28 Post-Award Small Business Program Rerepresentation. (SEP 2023) - Alternate | (OCT
e 2022)
52.222-3 Convict Labor. (JUN 2003)
52.222-21 Prohibition of segregated facilities. (APR 2015)
52.222-26 Equal Opportunity. (SEP 2016)
52.222-37 Employment Reports on Veterans. (JUN 2020)
52.222-40 Notification of Employee Rights Under the National Labor Relations Act. (DEC 2010)
52.222-50 Combating Trafficking in Persons. (NOV 2021)
52.222-54 Employment Eligibility Verification. (MAY 2022)
52 923.2 Affirmative Procurement of Biobased Products Under Service and Construction
Contracts. (SEP 2013)
52.223-3 Hazardous Material Identification and Material Safety Data. (FEB 2021)
Hazardous Material Identification and Material Safety Data. (FEB 2021) - Alternate |
52.223-3 (JUL 1995)
52.223-5 Pollution Prevention and Right-to-Know Information. (MAY 2011)
52.223-6 Drug-Free Workplace. (MAY 2001)
52.223-10 Waste Reduction Program. (MAY 2011)
Ozone-Depleting Substances and High Global Warming Potential Hydrofluorocarbons.
52.223-11 (JUN 2016)
5292312 Maintenance, Service, Repair, or Disposal of Refrigeration Equipment and Air
: Conditioners. (JUN 2016)
52.223-15 Energy Efficiency in Energy-Consuming Products. (MAY 2020)
5299317 Affirmative Procurement of EPA-designated ltems in Service and Construction
) Contracts. (AUG 2018)
52.223-18 Encouraging Contractor Policies To Ban Text Messaging While Driving. (JUN 2020)
52.223-19 Compliance with Environmental Management Systems. (MAY 2011)
52.223-20 Aerosols. (JUN 2016)
52.223-21 Foams. (JUN 2016)
52.224-1 Privacy Act Notification. (APR 1984)
52.224-2 Privacy Act. (APR 1984)
52.225-1 Buy American - Supplies. (OCT 2022)
52.225-13 Restrictions on Certain Foreign Purchases. (FEB 2021)
52.225-14 Inconsistency between English Version and Translation of Contract. (FEB 2000)
52 225.19 Contractor Personnel in a Designated Operational Area or Supporting a Diplomatic or
) Consular Mission Outside the United States. (MAY 2020)
52.995-26 Contractors Performing Private Security Functions Outside the United States. (OCT
e 2016)
52.227-1 Authorization and Consent. (JUN 2020)
52.227-2 Notice and Assistance Regarding Patent and Copyright Infringement. (JUN 2020)
52.227-3 Patent Indemnity. (APR 1984)
52.227-14 Rights in Data-General. (MAY 2014)
52.227-17 Rights in Data--Special Works. (DEC 2007)
52.228-5 Insurance - Work on a Government Installation. (JAN 1997)
52.228-7 Insurance - Liability to Third Persons. (MAR 1996)
52.229-3 Federal, State, and Local Taxes. (FEB 2013)
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FAR Clause | Title and Date
52.229-6 [Taxes - Foreign Fixed-Price Contracts. (FEB 2013)
52.232-1 iPayments. (APR 1984)
52.232-2 iPayments Under Fixed-Price Research and Development Contracts. (APR 1984)
52.232-17 iInterest. (MAY 2014)
52.232-33 iPayment by Electronic Funds Transfer - System for Award Management. (OCT 2018)
52.232-40 {Providing Accelerated Payments to Small Business Subcontractors. (MAR 2023)
52.233-1 iDisputes. (MAY 2014)
52.233-1 iDisputes. (MAY 2014) - Alternate | (DEC 1991)
52.233-3 iProtest After Award. (AUG 1996)
52.233-3 iProtest After Award. (AUG 1996) - Alternate | (JUN 1985)
52.233-4 iApplicable Law for Breach of Contract Claim. (OCT 2004)
52.237-2 iProtection of Government Buildings, Equipment, and Vegetation. (APR 1984)
52.237-3 iContinuity of Services. (JAN 1991)
52.239-1 {Privacy or Security Safeguards. (AUG 1996)
52.242-1 iNotice of Intent to Disallow Costs. (APR 1984)
52.242-5 iPayments to Small Business Subcontractors. (JAN 2017)
52.242-13 iBankruptcy. (JUL 1995)
52.243-1 iChanges - Fixed-Price. (AUG 1987) - Alternate | (APR 1984)
52.244-5 iCompetition in Subcontracting. (DEC 1996)
52.244-6 iSubcontracts for Commercial Products and Commercial Services. (DEC 2023)
52.245-1 iGovernment Property. (SEP 2021)
52.245-9 iUse and Charges. (APR 2012)
52.246-25 iLimitation of Liability - Services. (FEB 1997)
52.249-2 iTermination for Convenience of the Government (Fixed-Price). (APR 2012)
52.249-8 iDefault (Fixed-Price Supply and Service). (APR 1984)
52.249-14 {Excusable Delays. (APR 1984)
52.251-1 iGovernment Supply Sources. (APR 2012)
52.253-1 i{Computer Generated Forms. (JAN 1991)

1.2.2 GSAR 552.252-6 Authorized Deviations in Clauses. (NOV 2021) (Deviation FAR 52.252-
6)

(a) Deviations to FAR clauses. This solicitation or contract identifies any authorized deviation to a
Federal Acquisition Regulation (FAR) (48 CFR chapter 1) clause by-

(1) The addition of "(DEVIATION)" after the date of the FAR clause when an authorized deviation
to a FAR clause is being used, and

(2) The addition of "(DEVIATION FAR (clause number))" after the date of the GSAR clause when
a GSAR clause is being used in lieu of a FAR clause.

(b) Deviations to GSAR clauses. This solicitation or contract identifies any authorized deviation to
a General Services Administration Acquisition Regulation (GSAR) (48 CFR chapter 5) clause by
the addition of "(DEVIATION)" after the date of the clause.

(c) "Substantially the same as" clauses. Changes in wording of clauses prescribed for use on a
"substantially the same as" basis are not considered deviations.

(End of clause)

1.2.3 General Services Acquisition Manual / Regulation, Clauses Incorporated By
Reference
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This contract incorporates one or more GSAM/R clauses by reference, with the same force and
effect as if they were given in full text. Upon request, the OASIS+ CO will make their full text
available. Also, the full text of a clause may be accessed electronically at this address:
https://lwww.acquisition.gov/

GSAM/R Clause Title and Date

552.203-71

Restriction on Advertising. (SEP 1999)

552.204-9 Personal Identity Verification Requirements. (APR 2023)

552.215-70 Examination of Records by GSA. (JUN 2016)

552.215-73 Notice. (JUN 2016)

552.228-5 Government as Additional Insured. (JAN 2016)

552.229-71 Federal Excise Tax-DC Government. (SEP 1999)

552.232-23 Assignment of Claims. (SEP 1999)

552.232-39 Unenforceability of Unauthorized Obligations. (FEB 2018)

552.232-78 Commercial Supplier Agreements-Unenforceable Clauses. (FEB 2018)

.2.4 FAR and GSAM/R Clauses in Full Text

1.2.4.1 FAR 52.204-21 Basic Safeguarding of Covered Contractor Information Systems.

(NOV 2021)

As prescribed in 4.1903 , insert the following clause:

(a) Definitions. As used in this clause-

Covered contractor information system means an information system that is owned or
operated by a contractor that processes, stores, or transmits Federal contract
information.

Federal contract information means information, not intended for public release, that is
provided by or generated for the Government under a contract to develop or deliver a
product or service to the Government, but not including information provided by the
Government to the public (such as on public Web sites) or simple transactional
information, such as necessary to process payments.

Information means any communication or representation of knowledge such as facts,
data, or opinions, in any medium or form, including textual, numerical, graphic,
cartographic, narrative, or audiovisual (Committee on National Security Systems
Instruction (CNSSI) 4009).

Information system means a discrete set of information resources organized for the
collection, processing, maintenance, use, sharing, dissemination, or disposition of
information (44 U.S.C. 3502).

Safeguarding means measures or controls that are prescribed to protect information
systems.

(b) Safeguarding requirements and procedures.

(1) The Contractor shall apply the following basic safeguarding requirements and
procedures to protect covered contractor information systems. Requirements and
procedures for basic safeguarding of covered contractor information systems
shall include, at a minimum, the following security controls:
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(i) Limit information system access to authorized users, processes acting
on behalf of authorized users, or devices (including other information
systems).

(i) Limit information system access to the types of transactions and
functions that authorized users are permitted to execute.

(iii) Verify and control/limit connections to and use of external information
systems.

(iv) Control information posted or processed on publicly accessible
information systems.

(v) Identify information system users, processes acting on behalf of
users, or devices.

(vi) Authenticate (or verify) the identities of those users, processes, or
devices, as a prerequisite to allowing access to organizational
information systems.

(vii) Sanitize or destroy information system media containing Federal
Contract Information before disposal or release for reuse.

(viii) Limit physical access to organizational information systems,
equipment, and the respective operating environments to authorized
individuals.

(ix) Escort visitors and monitor visitor activity; maintain audit logs of
physical access; and control and manage physical access devices.

(x) Monitor, control, and protect organizational communications (i.e.,
information transmitted or received by organizational information
systems) at the external boundaries and key internal boundaries of the
information systems.

(xi) Implement subnetworks for publicly accessible system components
that are physically or logically separated from internal networks.

(xii) Identify, report, and correct information and information system flaws
in a timely manner.

(xiii) Provide protection from malicious code at appropriate locations
within organizational information systems.

(xiv) Update malicious code protection mechanisms when new releases
are available.

(xv) Perform periodic scans of the information system and real-time
scans of files from external sources as files are downloaded, opened, or
executed.

(2) Other requirements. This clause does not relieve the Contractor of any
other specific safeguarding requirements specified by Federal agencies and
departments relating to covered contractor information systems generally or
other Federal safeguarding requirements for controlled unclassified information
(CUI) as established by Executive Order 13556.
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(c) Subcontracts. The Contractor shall include the substance of this clause, including
this paragraph (c), in subcontracts under this contract (including subcontracts for the
acquisition of commercial products or commercial services, other than commercially
available off-the-shelf items), in which the subcontractor may have Federal contract
information residing in or transiting through its information system.

(End of clause)

1.2.4.2 FAR 52.204-30 Federal Acquisition Supply Chain Security Act Orders-Prohibition.
(DEC 2023) - Alternate | (DEC 2023)

As prescribed in 4.2306(c), insert the following clause:
(a) Definitions. As used in this clause-
Covered article, as defined in 41 U.S.C. 4713(k), means-

(1) Information technology, as defined in 40 U.S.C. 11101, including cloud
computing services of all types;

(2) Telecommunications equipment or telecommunications service, as those
terms are defined in section 3 of the Communications Act of 1934 (47 U.S.C.
153);

(3) The processing of information on a Federal or non-Federal information
system, subject to the requirements of the Controlled Unclassified Information
program (see 32 CFR part 2002); or

(4) Hardware, systems, devices, software, or services that include embedded or
incidental information technology.

FASCSA order means any of the following orders issued under the Federal Acquisition
Supply Chain Security Act (FASCSA) requiring the removal of covered articles from
executive agency information systems or the exclusion of one or more named sources or
named covered articles from executive agency procurement actions, as described in 41
CFR 201-1.303(d) and (e):

(1) The Secretary of Homeland Security may issue FASCSA orders applicable to
civilian agencies, to the extent not covered by paragraph (2) or (3) of this
definition. This type of FASCSA order may be referred to as a Department of
Homeland Security (DHS) FASCSA order.

(2) The Secretary of Defense may issue FASCSA orders applicable to the
Department of Defense (DoD) and national security systems other than sensitive
compartmented information systems. This type of FASCSA order may be
referred to as a DoD FASCSA order.

(3) The Director of National Intelligence (DNI) may issue FASCSA orders
applicable to the intelligence community and sensitive compartmented
information systems, to the extent not covered by paragraph (2) of this definition.
This type of FASCSA order may be referred to as a DNI FASCSA order.
Intelligence community, as defined by 50 U.S.C. 3003(4), means the following-

(1) The Office of the Director of National Intelligence;
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(2) The Central Intelligence Agency;

(3) The National Security Agency;

(4) The Defense Intelligence Agency;

(5) The National Geospatial-Intelligence Agency;
(6) The National Reconnaissance Office;

(7) Other offices within the Department of Defense for the collection of
specialized national intelligence through reconnaissance programs;

(8) The intelligence elements of the Army, the Navy, the Air Force, the Marine
Corps, the Coast Guard, the Federal Bureau of Investigation, the Drug
Enforcement Administration, and the Department of Energy;

(9) The Bureau of Intelligence and Research of the Department of State;
(10) The Office of Intelligence and Analysis of the Department of the Treasury;

(11) The Office of Intelligence and Analysis of the Department of Homeland
Security; or

(12) Such other elements of any department or agency as may be designated by
the President, or designated jointly by the Director of National Intelligence and
the head of the department or agency concerned, as an element of the
intelligence community.

National security system, as defined in 44 U.S.C. 3552, means any information system
(including any telecommunications system) used or operated by an agency or by a
contractor of an agency, or other organization on behalf of an agency-

(1) The function, operation, or use of which involves intelligence activities;
involves cryptologic activities related to national security; involves command and
control of military forces; involves equipment that is an integral part of a weapon
or weapons system; or is critical to the direct fulfillment of military or intelligence
missions, but does not include a system that is to be used for routine
administrative and business applications (including payroll, finance, logistics, and
personnel management applications); or

(2) Is protected at all times by procedures established for information that have
been specifically authorized under criteria established by an Executive order or
an Act of Congress to be kept classified in the interest of national defense or
foreign policy. Reasonable inquiry means an inquiry designed to uncover any
information in the entity's possession about the identity of any covered articles, or
any products or services produced or provided by a source. This applies when
the covered article or the source is subject to an applicable FASCSA order. A
reasonable inquiry excludes the need to include an internal or third-party audit.

Sensitive compartmented information means classified information concerning or derived
from intelligence sources, methods, or analytical processes, which is required to be
handled within formal access control systems established by the Director of National
Intelligence.
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Sensitive compartmented information system means a national security system
authorized to process or store sensitive compartmented information. Source means a
non-Federal supplier, or potential supplier, of products or services, at any tier.

(b) Prohibition. (1) Unless an applicable waiver has been issued by the issuing official,
Contractors shall not provide or use as part of the performance of the contract any
covered article, or any products or services produced or provided by a source, if the
covered article or the source is prohibited by an applicable FASCSA orders as follows:

i. For solicitations and contracts awarded by a Department of Defense
contracting office, DoD FASCSA orders apply.

ii. For all other solicitations and contracts DHS FASCSA orders apply.

(2) The Contractor shall search for the phrase "FASCSA order" in the System for
Award Management (SAM) at https://www.sam.gov to locate applicable FASCSA
orders identified in paragraph (b)(1).

(3) The Government may identify in the solicitation additional FASCSA orders
that are not in SAM, which are effective and apply to the solicitation and resultant
contract.

(4) A FASCSA order issued after the date of solicitation applies to this contract
only if added by an amendment to the solicitation or modification to the contract
(see FAR 4.2304(c)). However, see paragraph (c) of this clause.

(5)(i) If the contractor wishes to ask for a waiver of the requirements of a new
FASCSA order being applied through modification, then the Contractor shall
disclose the following:

(A) Name of the product or service provided to the Government;

(B) Name of the covered article or source subject to a FASCSA
order;

(C) If applicable, name of the vendor, including the Commercial
and Government Entity code and unique entity identifier (if
known), that supplied or supplies the covered article or the
product or service to the Offeror;

(D) Brand;

(E) Model number (original equipment manufacturer number,
manufacturer part number, or wholesaler number);

(F) Item description;

(G) Reason why the applicable covered article or the product or
service is being provided or used;

(ii) Executive agency review of disclosures. The contracting officer will
review disclosures provided in paragraph (b)(5)(i) to determine if any
waiver is warranted. A contracting officer may choose not to pursue a
waiver for covered articles or sources otherwise covered by a FASCSA
order and to instead pursue other appropriate action.
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(c) Notice and reporting requirement. (1) During contract performance, the Contractor
shall review SAM.gov at least once every three months, or as advised by the Contracting
Officer, to check for covered articles subject to FASCSA order(s), or for products or
services produced by a source subject to FASCSA order(s) not currently identified under
paragraph (b) of this clause.

(2) If the Contractor identifies a new FASCSA order(s) that could impact their
supply chain, then the Contractor shall conduct a reasonable inquiry to identify
whether a covered article or product or service produced or provided by a source
subject to the FASCSA order(s) was provided to the Government or used during
contract performance.

(3)(i) The Contractor shall submit a report to the contracting office as identified in
paragraph (c)(3)(ii) of this clause, if the Contractor identifies, including through
any notification by a subcontractor at any tier, that a covered article or product or
service produced or provided by a source was provided to the Government or
used during contract performance and is subject to a FASCSA order(s) identified
in paragraph (b) of this clause, or a new FASCSA order identified in paragraph
(c)(2) of this clause. For indefinite delivery contracts, the Contractor shall report
to both the contracting office for the indefinite delivery contract and the
contracting office for any affected order.

(i) If a report is required to be submitted to a contracting office under
(c)(3)(i) of this clause, the Contractor shall submit the report as follows:

(A) If a Department of Defense contracting office, the Contractor
shall report to the website at https./dibnet.dod.mil.

(B) For all other contracting offices, the Contractor shall report to
the Contracting Officer.

(4) The Contractor shall report the following information for each covered article
or each product or service produced or provided by a source, where the covered
article or source is subject to a FASCSA order, pursuant to paragraph (c)(3)(i) of
this clause:

(i) Within 3 business days from the date of such identification or
notification:

(A) Contract number;
(B) Order number(s), if applicable;

(C) Name of the product or service provided to the Government
or used during performance of the contract;

(D) Name of the covered article or source subject to a FASCSA
order;

(E) If applicable, name of the vendor, including the Commercial
and Government Entity code and unique entity identifier (if
known), that supplied the covered article or the product or
service to the Contractor;

(F) Brand;
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(G) Model number (original equipment manufacturer number,
manufacturer part number, or wholesaler number);

(H) Item description; and

(I) Any readily available information about mitigation actions
undertaken or recommended.

(i) Within 10 business days of submitting the information in paragraph
(c)(4)(i) of this clause:

(A) Any further available information about mitigation actions
undertaken or recommended.

(B) In addition, the Contractor shall describe the efforts it
undertook to prevent submission or use of the covered article or
the product or service produced or provided by a source subject
to an applicable FASCSA order, and any additional efforts that
will be incorporated to prevent future submission or use of the
covered article or the product or service produced or provided by
a source that is subject to an applicable FASCSA order.

(d) Removal. For Federal Supply Schedules, Governmentwide acquisition contracts,
multi-agency contracts or any other procurement instrument intended for use by multiple
agencies, upon notification from the Contracting Officer, during the performance of the
contract, the Contractor shall promptly make any necessary changes or modifications to
remove any product or service produced or provided by a source that is subject to an
applicable FASCSA order.

(e) Subcontracts. (1) The Contractor shall insert the substance of this clause, including
this paragraph (e) and excluding paragraph (c)(1) of this clause, in all subcontracts and
other contractual instruments, including subcontracts for the acquisition of commercial
products and commercial services.

(2) The Government may identify in the solicitation additional FASCSA orders
that are not in SAM, which are effective and apply to the contract and any
subcontracts and other contractual instruments under the contract. The
Contractor or higher-tier subcontractor shall notify their subcontractors, and
suppliers under other contractual instruments, that the FASCSA orders in the
solicitation that are not in SAM apply to the contract and all subcontracts.

(End of clause)

Alternate | (DEC 2023). As prescribed in 4.2306(c), substitute the following paragraph (b)(1) for
paragraph (b)(1) of the basic clause:

(b) Prohibition. (1) Contractors are prohibited from providing or using as part of the
performance of the contract any covered article, or any products or services produced

or provided by a source, if the covered article or the source is prohibited by any
applicable FASCSA orders identified by the checkbox(es) in this paragraph (b)(1).

[Contracting Officer must select either "yes" or "no" for each of the following types of FASCSA
orders]

Yes [X] No [ ] DHS FASCSA Order
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Yes [X] No [] DoD FASCSA Order
Yes [X] No [ ] DNI FASCSA Order

1.2.4.3 FAR 52.216-18 Ordering. (APR 2023) (DEVIATION)

(a) Any supplies and services to be furnished under this contract shall be ordered

by issuance of delivery orders or task orders by the individuals or activities designated in
the Schedule. Such orders may be issued from the notice to proceed (NTP) date through
(To Be Determined).

(b) All delivery orders or task orders are subject to the terms and conditions of

this contract. In the event of conflict between a delivery order or task order and this
contract, the contract shall control.

(c) A delivery order or task order is considered "issued" when-

(1) If sent by mail (includes transmittal by U.S. mail or private delivery service),
the Government deposits the order in the mail;

(2) If sent by fax, the Government transmits the order to the Contractor's fax
number; or

(3) If sent electronically, the Government either-

(i) Posts a copy of the delivery order or task order to a Government
document access system, and notice is sent to the Contractor; or

(ii) Distributes the delivery order or task order via email to the
Contractor's email address.

(d) Orders may be issued by methods other than those enumerated in this clause only if
authorized in the contract.

(End of clause)
1.2.4.4 FAR 52.216-19 Order Limitations. (OCT 1995)

(a) Minimum order. When the Government requires supplies or services covered by this
contract in an amount of less than [insert dollar figure or quantity], the Government is not
obligated to purchase, nor is the Contractor obligated to furnish, those supplies or
services under the contract.
(b) Maximum order. The Contractor is not obligated to honor-
(1) Any order for a single item in excess of Not Applicable;;
(2) Any order for a combination of items in excess of Not Applicable; or
(3) A series of orders from the same ordering office within 365 days that together
call for quantities exceeding the limitation in paragraph (b)(1) or (2) of this
section.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection
52.216-21 of the Federal Acquisition Regulation (FAR)), the Government is not required
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to order a part of any one requirement from the Contractor if that requirement exceeds
the maximume-order limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order
exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is
returned to the ordering office within [ ] days after issuance, with written notice stating the
Contractor's intent not to ship the item (or items) called for and the reasons. Upon
receiving this notice, the Government may acquire the supplies or services from another
source.

(End of clause)
1.2.4.5 FAR 52.216-22 Indefinite Quantity. (Apr 2023) (DEVIATION)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for
the period stated in the Schedule.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance
with the Ordering clause. The Contractor shall furnish to the Government, when and if ordered,
the supplies or services specified in the Schedule. The Government shall order at least the
quantity of supplies or services designated in the Schedule as the “minimum.”

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule,
there is no limit on the number of orders that may be issued. The Government may issue orders
requiring delivery to multiple destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that
period shall be completed by the Contractor within the time specified in the order. The contract
shall govern the Contractor’'s and Government’s rights and obligations with respect to that order
to the same extent as if the order were completed during the contract’s effective period; provided,
that the Contractor shall not be required to make any deliveries under this contract after five years
and six months following the expiration of the contract ordering period.

(End of clause)
1.2.4.6 FAR 52.217-8 Option To Extend Services. (NOV 1999)

The Government may require continued performance of any services within the limits and at the
rates specified in the contract. These rates may be adjusted only as a result of revisions to
prevailing labor rates provided by the Secretary of Labor. The option provision may be exercised
more than once, but the total extension of performance hereunder shall not exceed six months.
The Contracting Officer may exercise the option by written notice to the Contractor within 30
days.

(End of clause)

1.2.4.7 FAR 52.217-9 Option To Extend the Term of the Contract. (MAR 2000)
(a) The Government may extend the term of this contract by written notice to the
Contractor within 30 days; provided that the Government gives the Contractor a

preliminary written notice of its intent to extend at least 60 days before the contract
expires. The preliminary notice does not commit the Government to an extension.
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(b) If the Government exercises this option, the extended contract shall be considered to
include this option clause.

(c) The total duration of this contract, including the exercise of any options under this
clause, shall not exceed a ten year and six month contract ordering period.

(End of clause)
1.2.4.8 FAR 52.222-35 Equal Opportunity for Veterans. (JUN 2020)

(a) Definitions. As used in this clause-

"Active duty wartime or campaign badge veteran," "Armed Forces service medal veteran,"
"disabled veteran," "protected veteran," "qualified disabled veteran," and "recently separated
veteran" have the meanings given at Federal Acquisition Regulation (FAR) 22.1301.

(b) Equal opportunity clause. The Contractor shall abide by the requirements of the equal
opportunity clause at 41 CFR 60-300.5(a), as of March 24, 2014. This clause prohibits
discrimination against qualified protected veterans, and requires affirmative action by the
Contractor to employ and advance in employment qualified protected veterans.

(c) Subcontracts. The Contractor shall insert the terms of this clause in subcontracts valued at or
above the threshold specified in FAR 22.1303(a) on the date of subcontract award, unless
exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act as
specified by the Director, Office of Federal Contract Compliance Programs, to enforce the terms,
including action for noncompliance. Such necessary changes in language may be made as shall
be appropriate to identify properly the parties and their undertakings.

(End of clause)
1.2.4.9 FAR 52.222-36 Equal Opportunity for Workers with Disabilities. (JUN 2020)

(a) Equal opportunity clause. The Contractor shall abide by the requirements of the equal
opportunity clause at 41 CFR 60-741.5(a), as of March 24, 2014. This clause prohibits
discrimination against qualified individuals on the basis of disability, and requires
affirmative action by the Contractor to employ and advance in employment qualified
individuals with disabilities.

(b) Subcontracts. The Contractor shall include the terms of this clause in every
subcontract or purchase order in excess of the threshold specified in Federal Acquisition
Regulation (FAR) 22.1408(a) on the date of subcontract award, unless exempted by
rules, regulations, or orders of the Secretary, so that such provisions will be binding upon
each subcontractor or vendor. The Contractor shall act as specified by the Director,
Office of Federal Contract Compliance Programs of the U.S. Department of Labor, to
enforce the terms, including action for noncompliance. Such necessary changes in
language may be made as shall be appropriate to identify properly the parties and their
undertakings.

(End of clause)
1.2.4.10 GSAR 552.216-75 Transactional Data Reporting. (MAY 2023) (DEVIATION)

a. Definition. “Transactional data,” as used in this clause, encompasses the historical
details of the products or services delivered by the Contractor during the
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performance of task or delivery orders issued against this contract.

. Reporting of Transactional Data. The Contractor must report all transactional data
under this contract as follows:

1. The Contractor must electronically report transactional data by utilizing the
reporting system at an Internet website designated by the General
Services Administration (GSA) or by uploading the data according to GSA
instructions. The reporting system website address, as well as registration
instructions and reporting procedures, will be provided at the time of
award or inclusion of this clause in the contract.

2. The Contractor must provide, at no additional cost to the Government, the
following transactional data elements, as applicable:

i

ii.

iii.
iv.

V.

Vi.
Vii.
viii.
iX.

X.

Xi.
Xii.
Xiii.
Xiv.
XV.
XVi.
XVil.
XViii.
XiX.
XX.
XXi.
XXii.
XXiii.
XXiV.
XXV.
XXVi.
XXVii.
XXViii.
XXiX.
XXX.
XXXi.
XXXil.
XXXiii.

Contract Number

Delivery/Task Order Procurement Instrument Identifier (PIID).
Non Federal Entity.

Description of Deliverable.

Manufacturer Name.

Manufacturer Part Number.

Unit Measure.

Quantity of ltem Sold.

Universal Product Code.

Price Paid Per Unit.

Total Price.

Invoice-Reporting Period.

Invoice-Number.

Invoice-Paid Date.

Invoice-Amount.

Invoice-Contract Line Item Number.

Invoice-Line Item Identifier.

Invoice-Line Item Type.

Contract Access Fee-Line Item Amount.
Contract Access Fee-Voucher Number.

Contract Access Fee-Amount Allocated.
Contract Access Fee-Remit Payment Date.
Subcontracting-Vendor Name(s).
Subcontracting-Vendor Unique Entity Identifier(s)
Subcontracting-Total Amount Subcontracted for Services.
Subcontracting-Similarly Situated Entity Identification.
Services-Employee Security Clearance Level.
Services-Employee Labor Category.
Services-Employee Applicable Labor Law.
Services-Employee Location.
Services-Employee Indirect Hourly Costs.
Services-Type of Work Performed.
Services-Place of Performance.

3. After the conditions in paragraph (b)(6) of this clause are met, the
Contractor must report transactional data within 30 calendar days from the
last calendar day of the month. If there was no contract activity during the
month, the Contractor must submit a confirmation of no reportable
transactional data within 30 calendar days of the last calendar day of the
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month.

4. The Contractor must report transactional data elements with an
associated monetary value (e.g., price paid per unit and total price) in U.S.
dollars.

5. The Contractor must maintain a consistent accounting method of
transactional data reporting, based on the Contractor's established
commercial accounting practice.

6. Reporting Points.

i. For each month with no contract transactions, the Contractor must
submit a confirmation as specified in paragraph (b)(3) of this
clause.

ii. For each month with contract transactions, the Contractor must
report transactional data after the ordering activity has approved
and paid an invoice for the reported transaction.

7. The Contractor must furnish transactional data reports, including
confirmation of no transactional data, through physical completion of the
last outstanding task or delivery order issued against this contract.

8. Unless otherwise expressly stated by the ordering activity, orders that
contain classified information or other information that would compromise
national security are exempt from this reporting requirement.

9. This clause does not exempt the Contractor from fulfilling existing
reporting requirements contained elsewhere in the contract.

10. GSA reserves the unilateral right to change registration instructions and
reporting procedures following 60 calendar days’ advance notification to
the Contractor.

c. Contract Access Fee (CAF).

1. GSA’s operating costs are reimbursed through a CAF charged on orders
placed against this contract. The CAF is paid by the ordering activity, but
remitted to GSA by the Contractor. GSA has the unilateral right to change
the CAF structure at any time, but not more than once per year. GSA will
provide reasonable notice prior to the effective date of any change to the
CAF structure.

2. Within 60 calendar days of award or inclusion of this clause in the
contract, a GSA representative will provide the Contractor with specific
written procedural instructions on remitting the CAF, including the deadline
by which the Contractor must remit the CAF. The deadline specified in the
written procedural instructions will be no less than 30 calendar days after
the last calendar day of the month. GSA reserves the unilateral right to
change remittance instructions following 60 calendar days’ advance
notification to the Contractor.

3. The Contractor must remit the CAF to GSA in U.S. dollars.
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4. The Contractor’s failure to remit the full amount of the CAF within the
specified deadline constitutes a contract debt to the U.S. Government
under the terms of FAR subpart 32.6. The Government may exercise all
rights under the Debt Collection Improvement Act of 1996, including
withholding or offsetting payments and interest on the debt (see FAR
clause 52.232-17, Interest). If the Contractor fails to submit the required
sales reports, falsifies them, or fails to timely pay the CAF, these reasons
constitute sufficient cause for the Government to terminate the contract for
cause [default].

(End of clause)

1.2.4.11 GSAR 552.242-99 Cancellation (Non-Schedules) (Apr 2023)

(a) Either party may cancel this contract in whole or in part by providing written notice. The
cancellation will take effect 30 calendar days after the other party receives the notice of
cancellation.

(b) Cancellations under this clause will be at no cost to the Government or the Contractor, with
the exception of the payment of the minimum guarantee, see paragraph (c).

(c) Minimum guarantee.

(i) If the Contractor elects to cancel this contract in whole, the Government will not pay
the minimum guarantee.

(ii) If the Government elects to cancel this contract in whole, the minimum guarantee
payment is due only if the Contractor has not received task order awards in excess of the
minimum guarantee.

(d) If the contract is canceled in whole, the contractor is no longer eligible to receive new orders.
However, the contractor shall complete existing orders, and any priced order options that may be
exercised.

(End of Clause)
(End of Section 1)
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SECTION J - LIST OF ATTACHMENTS

J.1 MASTER CONTRACT ATTACHMENTS

J-1

OASIS+ Labor Categories and Bureau of Labor Statistics Standard Occupational

Classifications

Task Order, Transactional Data, and Contract Access Fee Reporting

Cybersecurity & Supply Chain Risk Management (C-SCRM) Deliverables
Department of Defense Required Provisions and Clauses for Task Orders
OASIS+ Task Order Clause and Provision Matrix

Awarded Sole Source T&M/L-H Ceiling Rates

Professional Employee Compensation Plan (PECP)
Subcontracting Plan

J.2 RFP SOLICITATION ATTACHMENTS

The following documents are for use during the solicitation process and will not remain with the
Master Contract following award:

J.P-1
J.P-2
J.P-3
J.P-4
J.P-5
J.P-6
J.P-7
J.P-8
J.P-9
J.P-10
J.P-11

OASIS+ Domain Qualifications Matrix and Scorecards
FPDS Sample

Project Verification Form

OASIS+ Domains Auto-Relevant NAICS Codes and PSCs
Functional Areas and Sub-Areas

Past Performance Rating Form

Joint Venture Work & Quialifications Template

Direct Labor Rate Ranges

Cost/Price Template

OASIS+ Individual Model Subcontracting Plan
OASIS+ Commercial Model Subcontracting Plan

(End of Section J)
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